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Z A K O N

O POTVRĐIVANjU UGOVORA O IZMENAMA I DOPUNAMA FINANSIJSKOG UGOVORA (UNAPREĐENjE OBJEKATA PRAVOSUDNIH ORGANA) IZMEĐU REPUBLIKE SRBIJE I EVROPSKE INVESTICIONE BANKE

Član 1.

Potvrđuje se Ugovor o izmenama i dopunama Finansijskog ugovora (Unapređenje objekata pravosudnih organa), potpisanog 20. oktobra 2011. godine u Beogradu i 25. oktobra 2011. godine u Luksemburgu, između Republike Srbije i Evropske investicione banke, potpisanog 28. aprila 2014. godine u Luksemburgu i 15. maja 2014. godine u Beogradu, u originalu na engleskom jeziku.

Član 2.

Tekst Ugovora iz člana 1. ovog zakona, u originalu na engleskom jeziku i u prevodu na srpski jezik glasi:

FI N°
31.147 (RS)

Serapis N°
2009-0405
Upgrading of Judiciary Buildings
Amendment Agreement

in relation to

the Finance Contract signed on

20 October 2011 in Belgrade and on

25 October 2011 in Luxembourg

between the

Republic of Serbia

and the

European Investment Bank

Luxembourg, 28 April 2014

Belgrade, 15 May 2014

THIS AGREEMENT IS MADE BETWEEN:

(1) the Republic of Serbia (the “Borrower”); and

(2) the European Investment Bank (the “Bank”),
together referred to as the “Parties”.

BACKGROUND

(A)
The Parties have entered into the finance contract dated 20/25 October 2011 (the “Finance Contract”).

(B)
Further to the Borrower’s request dated 30 January 2014, the Parties have agreed to enter into this Amendment Agreement (hereinafter, the “Amendment Agreement”) for the purpose of amending certain terms of the Finance Contract.

IT IS AGREED as follows:

1. Interpretation

Definitions

Unless a contrary indication appears, capitalised terms defined in the Finance Contract have the same meaning when used in this Amendment Agreement.

2. Amendments

The Finance Contract is hereby amended as set out below.

2.1
Whereas (1), (2) and (3) shall be respectively amended to read as follows:
“(1)
The Borrower has stated that it is undertaking a project of an investment programme designated by the Ministry of Justice and Public Administration over the years 2011-2018 comprising in total 22 sub-projects of refurbishment, re-construction and new construction of judiciary facilities throughout Serbia as more particularly described in the technical description (the “Technical Description”) set out in Schedule A (the “Project”). The Project promoter and responsible for its implementation will be the Ministry of Justice and Public Administration of the Republic of Serbia (the “Promoter”).
(2)
The total cost of the Project, as estimated by the Bank, is EUR 84,150,000 (eighty-four million one hundred and fifty thousand Euros) and the Borrower has stated that it intends to finance the Project as follows:

	Source
	Amount (M EUR)

	Credit from the Bank 
	41.00

	Other funding sources
	43.15

	TOTAL
	84.15


(3)
In order to fulfil the financing plan set out in Recital (2), the Borrower has requested from the Bank a credit equivalent to EUR 41,000,000 (forty-one million Euros).”

2.2
In the list of definitions, the definition of Final Availability Date shall be amended to read as follows:

““Final Availability Date” means 31 December 2018.”

2.3
In Article 1.04A(I), paragraphs (b) and (e) shall be respectively amended to read as follows:

“(b)
evidence of the Borrower’s ownership of the New Building C (15 Katanićeva Street);

(e)
evidence that, for the three sub-projects in Belgrade, Buildings B, New Building C and Building D, the procurement plans has been submitted for approval to the Bank as set out in the Technical Description which shall include (1) procurement plan (2) work plan and (3) budget;”
2.4
Article 9.01 (Taxes, duties and fees) shall be amended to read as follows:

“The Borrower shall pay all principal, interest, indemnities and other amounts due under this Contract gross without deduction of any national or local impositions whatsoever; provided that, if the Borrower is obliged to make any such deduction, it will gross up the payment to the Bank so that after deduction, the net amount received by the Bank is equivalent to the sum due.

The Borrower shall pay all taxes, duties, fees and other impositions of whatsoever nature, including stamp duty and registration fees, arising out of the execution or implementation of this Contract or any related document and in the creation, perfection, registration or enforcement of any security for the Loan to the extent and if applicable. In such cases, the Borrower shall ensure that the proceeds of the Loan and/or any technical cooperation funds shall not be used for financing of Taxes levied by, or in the territory of, the Borrower in respect of all goods, works and services (including consultancy services) procured by the Promoter for the purposes of the Project.”

2.5
Schedule A (Technical Description and Reporting) shall be amended as set out in Annex I to the present Amendment Agreement.

3. CONTINUING OBLIGATIONS

The provisions of the Finance Contract shall, save as amended by this Amendment Agreement, continue in full force and effect.
      4. Governing law AND JURISDICTION

4.1
Governing Law
This Amendment Agreement and any non-contractual obligations arising out of or in connection with it shall be governed by the laws of the laws of the Grand Duchy of Luxembourg.
4.2
Jurisdiction
The parties hereby submit to the jurisdiction of the Court of Justice of the European Union.
The parties to this Amendment Agreement hereby waive any immunity from or right to object to the jurisdiction of these courts. A decision of the courts given pursuant to this Article 4.2 shall be conclusive and binding on each party without restriction or reservation.
       5. ENTRY INTO FORCE

This Amendment Agreement shall enter into force upon confirmation by the Bank to the Borrower in writing (including via electronic mail) that the Bank has received a certified copy of the Official Gazette of the Republic of Serbia publishing the law on ratification of this Amendment Agreement by the Parliament of the Republic of Serbia.
This Amendment Agreement has been entered into in four (4) originals in the English language, each page having been initialled by Mr. Branko DRCELIC, Director of Public Debt Administration/Ministry of Finance, on behalf of the Republic of Serbia, represented by the Ministry of Finance, and by Mr. Alessandro CAGNATO, Legal Counsel, on behalf of the Bank.

	Signed for and on behalf of the
	Signed for and on behalf of

	THE REPUBLIC OF SERBIA

the Minister of Finance

Lazar KRSTIC

this 15 day of May 2014, in Belgrade


	EUROPEAN INVESTMENT BANK
the Head of Division
the Head of Division

Dominique COURBIN
Massimo NOVO

this 28 day of April 2014, in Luxembourg





Annex I to the Amendment Agreement

A.1.
TECHNICAL DESCRIPTION
Purpose, Location

The Project concerns the financing of an investment programme designated as priority investments by the Ministry of Justice and Public Administration (see attached list in Annex A.1.1). The investment programme forms part of the National Judicial Reform Strategy and aims at enhancing justice in Serbia by improving judiciary buildings and facilities and the related infrastructure. EIB-financing will concern refurbishment and (re-)construction of judiciary facilities. 
Description

The project’s investment programme comprises in total 22 sub-projects out of which the three key sub-projects are located in Belgrade: 

· Sub-Project 1: Building B: The refurbishment of the Justice Palace of the Belgrade High Court (24,000 m² gross floor space), 17A Savska Street
· Sub-Project 2: New Building C: Comprehensive refurbishment of the building in the Katanićeva Street 15 (formerly the Military Technical Institute) for the purpose of judicial bodies (
pprox.. 14,180 m² gross floor space)
· Sub-Project 3: Building D: new construction (wing) on the site of the existing building for the Special Court for Prosecutors in Str. Ustanicka 29, Belgrade (
pprox.. 5,000 m²). 
Sub-Projects 4-22: Judiciary facilities throughout the country. 

Calendar

Project implementation of the overall investment programme is scheduled for 2011-2018. 

A.1.1
LIST OF SUB-PROJECTS

[image: image1.emf]Scheme no 

in FC 

Amendment

Scheme 

no in 

intital 

A.1.1

Scheme name Location

Cost FC 

Amendment 

(EUR m)

foreseen for 

EIB funding 

1 1

Justice Palace ("Building B "), 17A 

Savska Street, comprehensive 

refurbishment

Belgrade 20.00 x

2

Comprehensive refurbishment of building 

in 15 Kataniceva street in Belgrade 

(former Military Technical Institute)

Belgrade 10.00 x

3 3

New construction for Prosecutors Special 

Court ("Building D"), 29 Ustanicka Street 

Belgrade 11.00 x

4

Basic Court in Kraljevo – Rehabilitation 

and reconstruction of Basic court’s 

building  in order to eliminate the 

consequences of the catastrophic 

earthquake  

Kraljevo 1.30

5 13

Construction of the facility for 

accommodation of Misdemeanor court 

and Public Prosecution 

Sabac 0.40

6

Commercial Court in Sabac - Solving the 

accommodation problem (procurement, 

reconstruction and adaptation of the 

building)

Sabac 0.50

7

Misdemeanor Court in Belgrade 

(reconstruction and adaptation of the 

appropriate building)

Belgrade 0.25

8

Construction of additional floors and 

reconstruction of building of judiciary 

authorities in Lazarevac

Lazarevac 0.35

9

Misdemeanor Court in Uzice – Solving the 

accommodation problem (procurement, 

reconstruction and adaptation of building)

Uzice 0.12

10

Procurement, reconstruction and 

adaptation of building to accommodate 

judiciary authorities in Belgrade (building 

of former “Aeroinzenjering”)

Belgrade 11.50

11 15

Reconstruction and renovation the facility 

for accommodation of Misdemeanor Court 

Nis 1.50

12 16

Upgrading of accommodation and 

technical work requirements of judiciary 

bodies (procurement and adaptation of 

office premises)

various 

locations 

in Serbia

4.50

13 6

Appellate court in Kragujevac – Solving 

the accommodation problem (procurement 

and reconstruction of the building)

 

Kragujevac 

0.60

14

Building for accommodation of Public 

prosecutor offices (construction of the new 

building or procurement and 

reconstruction of the adequate one)

Kragujevac 1.50

15 9

 Reconstruction and renovation of facility 

«Valjevo Bank» in Valjevo city for a need 

to accommodate Public Prosecution and 

Misdemeanour Court 

Valjevo 0.70

16 14

Construction of additional 

floors/superstructure and reconstruction of 

building of the Basic court in Loznica to 

accommodate judiciary bodies

Loznica 1.15

17

Higher Court in Kraljevo – Rehabilitation 

and reconstruction of Basic court’s 

building  in order to eliminate the 

consequences of the catastrophic 

earthquake  

Kraljevo 0.40

18

Misdemeanor Court in Zajecar-Solving the 

accommodation problem (procurement 

and adaptation of office premises)

Zajecar 0.12

19

Construction of additional floors and 

reconstruction of building of judiciary 

bodies in Novi Pazar

Novi Pazar 0.26

20 12

Construction of the facility for 

accommodation of Misdemeanor Court 

Pancevo 2.00

21 10

Construction of facility for accommodation 

of Public Prosecution and Misdemeanor 

Court   (co – financing with the city of Novi 

Sad)

Novi Sad 8.00

22

Procurement of equipment necessary for 

operations of judiciary bodies

various 

locations

8.00

Total 84.15

2009-0405 Upgrading of Judiciary Buildings: New Annex A.1.1 under FC Amendment 



A.1.2
CAPITAL INVESTMENT BY BUDGET YEAR
[image: image2.emf]Scheme no 

in FC 

Amendment

Scheme 

no in 

intital 

A.1.1

Scheme name Location

foreseen for 

EIB funding 

2011 2012 2013 2014 2015 2016 2017Total (EUR)

1 1

Justice Palace ("Building B "), 17A 

Savska Street, comprehensive 

refurbishment

Belgrade x

5,000,000 10,000,000 5,000,000 20,000,000

2

Comprehensive refurbishment of building 

in 15 Kataniceva street in Belgrade 

(former Military Technical Institute)

Belgrade x

3,000,000 5,500,000 1,500,000 10,000,000

3 3

New construction for Prosecutors Special 

Court ("Building D"), 29 Ustanicka Street 

Belgrade x

2,000,000 6,000,000 3,000,000 11,000,000

4

Basic Court in Kraljevo – Rehabilitation 

and reconstruction of Basic court’s 

building  in order to eliminate the 

consequences of the catastrophic 

earthquake  

Kraljevo

50,000 750,000 400,000 100,000 1,300,000

5 13

Construction of the facility for 

accommodation of Misdemeanor court 

and Public Prosecution 

Sabac

200,000 150,000 50,000 400,000

6

Commercial Court in Sabac - Solving the 

accommodation problem (procurement, 

reconstruction and adaptation of the 

building)

Sabac

300,000 200,000 500,000

7

Misdemeanor Court in Belgrade 

(reconstruction and adaptation of the 

appropriate building)

Belgrade

100,000 150,000 250,000

8

Construction of additional floors and 

reconstruction of building of judiciary 

authorities in Lazarevac

Lazarevac

250,000 100,000 350,000

9

Misdemeanor Court in Uzice – Solving the 

accommodation problem (procurement, 

reconstruction and adaptation of building)

Uzice

70,000 50,000 120,000

10

Procurement, reconstruction and 

adaptation of building to accommodate 

judiciary authorities in Belgrade (building 

of former “Aeroinzenjering”)

Belgrade

7,000,000 700,000 3,000,000 800,000 11,500,000

11 15

Reconstruction and renovation the facility 

for accommodation of Misdemeanor Court 

Nis

600,000 600,000 300,000 1,500,000

12 16

Upgrading of accommodation and 

technical work requirements of judiciary 

bodies (procurement and adaptation of 

office premises)

various 

locations 

in Serbia

130,000 120,000 1,500,000 1,300,000 900,000 550,000 4,500,000

2009-0405 Upgrading of Judiciary Buildings: New Annex A.1.1 under FC Amendment 



[image: image3.emf]13 6

Appellate court in Kragujevac – Solving 

the accommodation problem (procurement 

and reconstruction of the building)

 

Kragujevac 

200,000 250,000 150,000 600,000

14

Building for accommodation of Public 

prosecutor offices (construction of the new 

building or procurement and 

reconstruction of the adequate one)

Kragujevac

500,000 600,000 400,000 1,500,000

15 9

 Reconstruction and renovation of facility 

«Valjevo Bank» in Valjevo city for a need 

to accommodate Public Prosecution and 

Misdemeanour Court 

Valjevo

500,000 200,000 700,000

16 14

Construction of additional 

floors/superstructure and reconstruction of 

building of the Basic court in Loznica to 

accommodate judiciary bodies

Loznica

190,000 410,000 550,000 1,150,000

17

Higher Court in Kraljevo – Rehabilitation 

and reconstruction of Basic court’s 

building  in order to eliminate the 

consequences of the catastrophic 

earthquake  

Kraljevo

90,000 200,000 110,000 400,000

18

Misdemeanor Court in Zajecar-Solving the 

accommodation problem (procurement 

and adaptation of office premises)

Zajecar

10,000 110,000 120,000

19

Construction of additional floors and 

reconstruction of building of judiciary 

bodies in Novi Pazar

Novi Pazar

130,000 130,000 260,000

20 12

Construction of the facility for 

accommodation of Misdemeanor Court 

Pancevo

600,000 800,000 600,000 2,000,000

21 10

Construction of facility for accommodation 

of Public Prosecution and Misdemeanor 

Court   (co – financing with the city of Novi 

Sad)

Novi Sad

2,000,000 2,000,000 4,000,000 8,000,000

22

Procurement of equipment necessary for 

operations of judiciary bodies

various 

locations

1,500,000 1,300,000 600,000 1,100,000 1,100,000 1,200,000 1,200,000 8,000,000

Total 2,290,000 9,350,000 2,330,000 10,720,000 20,830,000 23,880,000 14,750,000 84,150,000



A.2.
PROJECT INFORMATION TO BE SENT TO THE BANK AND METHOD OF TRANSMISSION

1. Dispatch of information: designation of the person responsible

The information below has to be sent to the Bank under the responsibility of: 

	Company
	Ministry of Justice and Public Administration

	Contact person
	Slavica Jelača

	Title
	Assistant Minister

	Function / Department
	

	Address
	Belgrade

	Phone
	

	Fax
	

	Email
	


The above-mentioned contact person(s) is (are) the responsible contact(s) for the time being. 

The Borrower shall inform the EIB immediately in case of any change.

2. Information on specific subjects
The Borrower shall deliver to the Bank the following information at the latest by the deadline indicated below.

	Document / information
	Deadline

	Confirmation of site ownership for New Building C
	Prior to first disbursement 

	Confirmation of PIU set-up 
	Prior to first disbursement

	Procurement documentation and procurement plans 
	Prior to disbursement

	Confirmation that no intellectual property rights by the architects of Building B are outstanding and permission was obtained.  
	Prior to disbursement 

	Non-Technical Summary of any EIA requested for a sub-project
	Prior to use of funds


3. Information on the project’s implementation
The Borrower shall deliver to the Bank the following information on project progress during implementation at the latest by the deadline indicated below.

	Document / information
	Deadline
	Frequency of reporting

	Project Progress Report

· A brief update on the technical description, explaining the reasons for significant changes vs. initial scope;

· Update on the date of completion of each of the main project’s components, explaining reasons for any possible delay;

· Update on the cost of the project, explaining reasons for any possible cost increases vs. initial budgeted cost;

· A description of any major issue with impact on the environment;

· Update on procurement procedures (outside EU);

· Update on the project’s demand or usage and comments;

· Any significant issue that has occurred and any significant risk that may affect the project’s operation;
· Any legal action concerning the project that may be ongoing.
	31st January

30th April

31st July

31st October
	quarterly





4. Information on the end of works and first year of operation

The Borrower shall deliver to the Bank the following information on project completion and initial operation at the latest by the deadline indicated below.

	Document / information
	Date of delivery 
to the Bank

	Project Completion Report, including:

· A brief description of the technical characteristics of the project as completed, explaining the reasons for any significant change;

· The date of completion of each of the main project’s components, explaining reasons for any possible delay;

· The final cost of the project, explaining reasons for any possible cost increases vs. initial budgeted cost;

· The number of new jobs created by the project: both jobs during implementation and permanent new jobs created;

· A description of any major issue with impact on the environment;

· Update on procurement procedures (outside EU);

· Update on the project’s demand or usage and comments;

· Any significant issue that has occurred and any significant risk that may affect the project’s operation;

· Any legal action concerning the project that may be ongoing.
	31st March 2020

	Language of reports
	English


                                   FI N° 31.147 (RS)

SERAPIS N° 2009-0405

UNAPREĐENjE OBJEKATA PRAVOSUDNIH ORGANA

Ugovor o izmenama i dopunama Finansijskog ugovora

potpisanog 20. oktobra 2011. godine u Beogradu i 

25. oktobra 2011. godine u Luksemburgu

između

Republike Srbije 

i

Evropske investicione banke

Luksemburg, 28. april 2014. godine

Beograd, 15. maj 2014. godine

OVAJ UGOVOR SE ZAKLjUČUJE IZMEĐU:

(1) Republike Srbije (u daljem tekstu: „Zajmoprimac”); i

(2) Evropske investicione banke (u daljem tekstu: „Banka”),

zajedno u daljem tekstu: „Ugovorne strane”.

ISTORIJAT

(A) Ugovorne strane su zaključile Finansijski ugovor 20. oktobra 2011. godine i 25. oktobra 2011. godine (u daljem tekstu: „Finansijski ugovor”).

(B)  Povodom zahteva od strane Zajmoprimca od 30. januara 2014. godine, Ugovorne strane su se dogovorile da zaključe Ugovor o izmenama i dopunama Finansijskog ugovora (u daljem tekstu: „Ugovor o izmenama i dopunama”) u cilju izmene i dopune određenih odredaba Finansijskog ugovora. 

DOGOVORENO JE kako sledi:

1. TUMAČENjE

Definicije

Ukoliko nije nagovešteno drugačije, termini koji su ispisani boldovanim slovima u ovom pismu imaju isto značenje koje im je dodeljeno u Finansijskom ugovoru.

2. IZMENE I DOPUNE FINANSIJSKOG UGOVORA

Finansijski ugovor menja se na način utvrđen u tekstu ispod.

2.1 Stavovi (1), (2) i (3) biće izmenjeni tako da glase, respektivno:

„(1) Zajmoprimac navodi da želi da sprovede projekat koji čini program investicija određen od strane Ministarstva pravde i državne uprave u periodu od 2011-2018. godine, koji se sastoji od ukupno 22 potprojekata opremanja, rekonstrukcije i izgradnje objekata za pravosuđe širom Srbije, kako se to detaljnije opisuje u tehničkom opisu („Tehnički opis”) koji je sadržan u Prilogu A („Projekat”). Promoter Projekta i odgovoran za njegovu realizaciju biće Ministarstvo pravde i državne uprave Republike Srbije („Promoter”).

(2) Banka procenjuje da je ukupna vrednost Projekta oko EUR 84.150.000 (osamdesetčetiri miliona i stotinupedeset hiljada evra), a Zajmoprimac navodi da na osnovu te procene želi da finansira Projekat na sledeći način:

Izvor
                                              Iznos (milion EUR)

Kredit od Banke
                          41,00

Ostali izvori finansiranja
    43,15

UKUPNO
                                     84,15

(3) Radi obezbeđivanja sredstava za finansiranje Projekta prema stavu (2), Zajmoprimac je zatražio od Banke da mu odobri kredit u iznosu od 41.000.000 evra (četrdeset jedan miliona evra).”

2.2 U spisku definicija, definicija Krajnjeg datuma raspoloživosti menja se i glasi: 

„Krajnji datum raspoloživosti označava 31. decembar 2018. godine.”

2.3 U članu 1.04A(I), stavovi (b) i (e) menjaju se i glase, respektivno:


„(b) dokaz da je Zajmoprimac u posedu zemljišta za izgradnju Nove Zgrade C  (ul. Katanićeva br. 15);

(e) dokaz da su za tri potprojekta u Beogradu - Zgradu B, Novu Zgradu C i Zgradu D predati planovi javne nabavke na odobrenje Banci, kao što je navedeno u Tehničkom opisu, a uključuju (1) plan javne nabavke (2) plan rada i (3) budžet;”

2.4 Član 9.01 (Porezi, carine i takse) menja se i glasi:

„Zajmoprimac će platiti svu glavnicu, kamatu, obeštećenje i druge iznose koji sleduju po ovom ugovoru, bruto bez odbijanja bilo kakvih nacionalnih ili lokalnih dažbina; pod uslovom da, ako je Zajmoprimac obavezan po zakonu da napravi neki takav odbitak, on poveća bruto otplatu Banci tako da posle odbitka, neto iznos koji Banka primi bude ekvivalentan iznosu koji joj sleduje.

Zajmoprimac će platiti sve poreze, carine, takse i druge namete bilo kakve prirode, uključujući i poreze na taksene marke i registracije, koje proističu iz izvršenja ili primene ovog ugovora ili bilo kog pratećeg dokumenta, kao i tokom izrade, usavršavanja, registracije ili primene bilo kog obezbeđenja za Zajam, u primenljivoj meri. U takvim slučajevima, Zajmoprimac će obezbediti da sredstva Zajma i/ili bilo koji fondovi tehničke saradnje  neće biti korišćeni za plaćanje Poreskih dažbina od strane ili na teritoriji Zajmoprimca u odnosu na  robu, radove i usluge (uključujući konsultantske usluge) nabavljene od strane Promotera, za svrhu Projekta."

  2.5 Prilog A (Tehnički opis i izveštavanje) menja se i glasi na način koji je     utvrđen u Prilogu I ovog ugovora o izmenama i dopunama.

3. TRAJNE OBAVEZE

Odredbe Finansijskog ugovora, zajedno sa izmenama i dopunama načinjenim ovim ugovorom o izmenama i dopunama, nastaviće da se primenjuju u potpunosti.

4. MERODAVNO PRAVO I SUDSKA NADLEŽNOST

4.1 Zakon

Ovaj ugovor o izmenama i dopunama i sve neugovorne obaveze, proistekle ili koje su u vezi sa ugovorom, upravljaće se prema zakonima Velikog Vojvodstva Luksemburga.

4.2 Nadležnost

Ugovorne strane ovim putem prihvataju nadležnost Suda pravde Evropske unije.

Ugovorne strane ovog ugovora o izmenama i dopunama se ovim putem odriču bilo kakvog imuniteta ili prava na prigovor u vezi nadležnosti ovih sudova. Svaka odluka Suda data u skladu sa ovim članom 4.2 biće konačna i obavezujuća za Ugovorne strane bez ograničenja ili rezervisanja.

5. STUPANjE NA SNAGU 

Ovaj ugovor o izmenama i dopunama stupa na snagu nakon potvrde od strane Banke Zajmoprimcu u pismenoj formi (uključujući i putem elektronske pošte) da je primljena overena kopija zvaničnog službenog glasila Republike Srbije u kome je objavljen zakon o ratifikaciji ovog ugovora o izmenama i dopunama od strane Narodne skupštine Republike Srbije.

Ovaj ugovor o izmenama i dopunama sačinjen je u 4 (četiri) originalna primerka na engleskom jeziku, svaka strana ovog ugovora o izmenama i dopunama parafirana je od strane g-dina Branka Drčelića, direktora Uprave za javni dug - Ministarstvo finansija, u ime Republike Srbije, koju zastupa Ministarstvo finansija, i g-dina Alessandro CAGNATO, pravnog zastupnika u ime Banke.

	
	

	Potpisano za i u ime

REPUBLIKE SRBIJE

Ministar finansija
	Potpisano za i u ime

EVROPSKE INVESTICIONE BANKE

Šef odeljenja                    Šef odeljenja

	Lazar Krstić, s.r.
	Dominique Courbin, s.r.
	Massimo Novo, s.r.

	
	

	U Beogradu, 15. maja 2014. godine
	U Luksemburgu, 28. aprila 2014. godine

	
	


Prilog I Ugovora o izmenama i dopunama

A.1. TEHNIČKI OPIS

Namena, lokacija

Ovaj projekat se odnosi na program investicija određenih kao prioritet od strane Ministarstva pravde i državne uprave (videti priloženi spisak u prilogu A.1.1). Investicioni program je deo Nacionalne strategije reforme pravosuđa i ima za cilj unapređenje pravde u Srbiji kroz izgradnju i rekonstrukciju zgrada pravosuđa i povezanih objekata infrastrukture. Finansiranje od strane Evropske investicione banke se tiče rekonstrukcije i izgradnje objekata za pravosuđe.

Opis

Investicioni program projekta obuhvata ukupno 22 potprojekata od kojih su tri ključna locirana u Beogradu:

- Potprojekat 1: Zgrada B: renoviranje Palate pravde, zgrade Višeg suda u Beogradu (24.000 m² bruto površine), Savska ulica br. 17A

- Potprojekat 2: Nova Zgrada C: rekonstrukcija i adaptacija objekta u ul. Katanićeva br. 15 (bivši Vojnotehnički institut) za potrebe pravosudnih organa, (oko 14.180 m² bruto površine) 

- Potprojekat 3: Zgrada D: izgradnja novog objekta (krila), na mestu postojeće zgrade Specijalnog suda, ul. Ustanička br. 29, Beograd (oko 5.000 m²).

Potprojekti 4-22: Objekti pravosuđa širom zemlje.

Kalendar

Sprovođenje celokupnog investicionog programa planirano je za period od 2011-2018. godine.

A.1.1 SPISAK POTPROJEKATA

	Modernizacija objekata pravosuđa 2009-0405: Novi spisak potprojekata A.1.1 u okviru Ugovora o izmenama i dopunama
	
	
	
	
	
	

	novi broj
	broj u inicijalnom A.1.1
	Potprojekat
	Lokacija
	Procenjena vrednost (u mil EUR)
	Predviđeno za finansiranje od strane EIB

	1
	1
	Rekonstrukcija i adaptacija objekta „PALATA PRAVDE” Zgrada B Savska ulica br. 17A, 
	Beograd
	20,00
	X

	2
	
	Rekonstrukcija i adaptacija objekta u ul. Katanićeva br. 15 (bivši Vojnotehnički institut) za potrebe pravosudnih organa
	Beograd
	10,00
	X

	3
	3
	Izgradnja Aneksa objekta „SPECIJALNOG SUDA” (Zgrada D) u ul. Ustanička br. 29  
	Beograd
	11,00
	X

	4
	
	Osnovni sud u Kraljevu - Sanacija i rekonstrukcija objekta Osnovnog suda u cilju otklanjanja posledica  katastrofalnog zemljotresa 
	Kraljevo
	1,30
	

	5
	13
	Prekršajni sud u Šapcu - Rešavanje smeštajnog problema (nabavka, rekonstrukcija i adaptacija objekta) 
	Šabac
	0,40
	

	6
	
	Privredni sud u Šapcu - Rešavanje smeštajnog problema (nabavka, rekonstrukcija i adaptacija objekta) 
	Šabac
	0,50
	

	7
	
	Prekršajni sud u Beogradu (rekonstrukcija i adaptacija adekvatnog objekta) 
	Beograd
	0,25
	

	8
	
	Nadogradnja i rekonstrukcija objekta pravosudnih organa u Lazarevcu
	Lazarevac
	0,35
	

	9
	
	Prekršajni sud u Užicu - Rešavanje smeštajnog problema (nabavka, rekonstrukcija i adaptacija objekta)
	Užice
	0,12
	

	10
	
	Nabavka, rekonstrukcija i adaptacija objekta za potrebe smeštaja pravosudnih organa u Beogradu (zgrada „Aeroinženjeringa”)
	Beograd
	11,50
	

	11
	15
	Nabavka, rekonstrukcija i adaptacija objekta za potrebe smeštaja Prekršajnog suda 
	Niš
	1,50
	

	12
	16
	Unapređenje smeštajno-tehničkih uslova rada pravosudnih organa (nabavka i adaptacija  posl. prostora)
	razne lokacije u Srbiji
	4,50
	

	13
	6
	 Apelacioni sud u Kragujevcu - Rešavanje smeštajnog problema (nabavka i rekonstrukcija objekta)
	Kragujevac
	0,60
	

	14
	
	Objekat javnih tužilaštava u Kragujevcu (izgradnja novog objekta ili nabavka i rekonstrukcija adekvatnog)
	Kragujevac
	1,50
	

	15
	9
	Rekonstrukcija i adaptacija objekta „VALjEVSKE BANKE” u Valjevu za potrebe smeštaja javnih tužilaštava i Prekršajnog suda u Valjevu
	Valjevo
	0,70
	

	16
	14
	 Nadogradnja/dogradnja i rekonstrukcija zgrade Osnovnog suda u Loznici za potrebe smeštaja pravosudnih organa
	Loznica
	1,15
	

	17
	
	Viši sud u Kraljevu - Sanacija i rekonstrukcija objekta Višeg suda u cilju otklanjanja posledica  katastrofalnog zemljotresa 
	Kraljevo
	0,40
	

	18
	
	Prekršajni sud u Zaječaru-rešavanje smeštajnog problema (nabavka i adaptacija posl. prostora)
	Zaječar
	0,12
	

	19
	
	Nadogradnja i rekonstrukcija objekta pravosudnih organa u Novom Pazaru
	Novi Pazar
	0,26
	

	20
	12
	Izgradnja novog objekta u Pančevu za potrebe Prekršajnog suda/tužilaštava
	Pančevo
	2,00
	

	21
	10
	Izgradnja objekta za potrebe pravosudnih organa u Novom Sadu (suinvesticija sa Gradom Novim Sadom)
	Novi Sad
	8,00
	

	22
	
	Nabavka neophodne opreme za funkcionisanje pravosudnih organa 
	više lokacija
	8,00
	

	Ukupno
	 
	 
	 
	84,15
	


A.1.2 KAPITALNE INVESTICIJE PO BUDžETSKIM GODINAMA

	Modernizacija objekata pravosuđa 2009-0405: Novi spisak potprojekata A.1.1 u okviru Ugovora o izmenama i dopunama
	
	
	
	
	
	

	novi broj
	broj u inicijalnom A.1.1
	Potprojekat
	Lokacija
	Predviđeno za finansiranje od strane EIB)
	2011
	2012
	2013
	2014
	2015
	2016
	2017
	Ukupno (EUR)

	1
	1
	Rekonstrukcija i adaptacija objekta „PALATA PRAVDE” Zgrada B Savska ulica br. 17A, 
	Beograd
	X
	
	
	
	
	5.000.000
	10.000.000
	5.000.000
	20.000.000

	2
	
	Rekonstrukcija i adaptacija objekta u ul. Katanićeva br. 15 (bivši Vojnotehnički institut) za potrebe pravosudnih organa
	Beograd
	X
	
	
	
	3.000.000
	5.500.000
	1.500.000
	
	10.000.000

	3
	3
	Izgradnja Aneksa objekta „SPECIJALNOG SUDA” (Zgrada D) u ul. Ustanička br. 29  
	Beograd
	X
	
	
	
	
	2.000.000
	6.000.000
	3.000.000
	11.000.000

	4
	
	Osnovni sud u Kraljevu - Sanacija i rekonstrukcija objekta Osnovnog suda u cilju otklanjanja posledica  katastrofalnog zemljotresa 
	Kraljevo
	
	
	
	50.000
	750.000
	400.000
	100.000
	
	1.300.000

	5
	13
	Prekršajni sud u Šapcu - Rešavanje smeštajnog problema (nabavka, rekonstrukcija i adaptacija objekta) 
	Šabac
	
	
	
	200.000
	150.000
	50.000
	
	
	400.000

	6
	
	Privredni sud u Šapcu - Rešavanje smeštajnog problema (nabavka, rekonstrukcija i adaptacija objekta) 
	Šabac
	
	
	
	
	
	300.000
	200.000
	
	500.000

	7
	
	Prekršajni sud u Beogradu (rekonstrukcija i adaptacija adekvatnog objekta) 
	Beograd
	
	
	
	
	100.000
	150.000
	
	
	250.000

	8
	
	Nadogradnja i rekonstrukcija objekta pravosudnih organa u Lazarevcu
	Lazarevac
	
	
	
	
	250.000
	100.000
	
	
	350.000

	9
	
	Prekršajni sud u Užicu - Rešavanje smeštajnog problema (nabavka, rekonstrukcija i adaptacija objekta)
	Užice
	
	
	
	
	70.000
	50.000
	
	
	120.000

	10
	
	Nabavka, rekonstrukcija i adaptacija objekta za potrebe smeštaja pravosudnih organa u Beogradu (zgrada „Aeroinženjeringa”)
	Beograd
	
	
	7.000.000
	700.000
	3.000.000
	800.000
	
	
	11.500.000

	11
	15
	Nabavka, rekonstrukcija i adaptacija objekta za potrebe smeštaja Prekršajnog suda 
	Niš
	
	
	
	
	600.000
	600.000
	300.000
	
	1.500.000

	12
	16
	Unapređenje smeštajno-tehničkih uslova rada pravosudnih organa (nabavka i adaptacija  posl. prostora)
	razne lokacije u Srbiji
	
	
	130.000
	120.000
	1.500.000
	1.300.000
	900.000
	550.000
	4.500.000

	13
	6
	 Apelacioni sud u Kragujevcu - Rešavanje smeštajnog problema (nabavka i rekonstrukcija objekta)
	Kragujevac
	
	
	
	
	200.000
	250.000
	150.000
	
	600.000

	14
	
	Objekat javnih tužilaštava u Kragujevcu (izgradnja novog objekta ili nabavka i rekonstrukcija adekvatnog)
	Kragujevac
	
	
	
	
	
	500.000
	600.000
	400.000
	1.500.000

	15
	9
	Rekonstrukcija i adaptacija objekta „VALjEVSKE BANKE” u Valjevu za potrebe smeštaja javnih tužilaštava i Prekršajnog suda u Valjevu
	Valjevo
	
	500.000
	200.000
	
	
	
	
	
	700.000

	16
	14
	 Nadogradnja/dogradnja i rekonstrukcija zgrade Osnovnog suda u Loznici za potrebe smeštaja pravosudnih organa
	Loznica
	
	190.000
	410.000
	550.000
	
	
	
	
	1.150.000

	17
	
	Viši sud u Kraljevu - Sanacija i rekonstrukcija objekta Višeg suda u cilju otklanjanja posledica  katastrofalnog zemljotresa 
	Kraljevo
	
	90.000
	200.000
	110.000
	
	
	
	
	400.000

	18
	
	Prekršajni sud u Zaječaru - Rešavanje smeštajnog problema (nabavka i adaptacija posl. prostora)
	Zaječar
	
	10.000
	110.000
	
	
	
	
	
	120.000

	19
	
	Nadogradnja i rekonstrukcija objekta pravosudnih organa u Novom Pazaru
	Novi Pazar
	
	
	
	
	
	130.000
	130.000
	
	260.000

	20
	12
	Izgradnja novog objekta u Pančevu za potrebe Prekršajnog suda/tužilaštava
	Pančevo
	
	
	
	
	
	600.000
	800.000
	600.000
	2.000.000

	21
	10
	Izgradnja objekta za potrebe pravosudnih organa u Novom Sadu (suinvesticija sa Gradom Novim Sadom)
	Novi Sad
	
	
	
	
	
	2.000.000
	2.000.000
	4.000.000
	8.000.000

	22
	
	Nabavka neophodne opreme za funkcionisanje pravosudnih organa 
	više lokacija
	
	1.500.000
	1.300.000
	600.000
	1.100.000
	1.100.000
	1.200.000
	1.200.000
	8.000.000

	Ukupno
	
	 
	 
	
	2.290.000
	9.350.000
	2.330.000
	10.720.000
	20.830.000
	23.880.000
	14.750.000
	84.150.000


A.2 INFORMACIJE O PROJEKTU KOJE TREBA POSLATI BANCI I METOD NjIHOVOG PRENOSA

1. Dostava informacija: naznaka odgovornog lica
Dole navedene informacije moraju biti poslate u Banku pod odgovornošću:

	Kompanija
	Ministarstvo pravde i državne uprave

	Lice za kontakt
	Slavica Jelača

	Funkcija
	Pomoćnik ministra

	Funkcija / Odeljenje
	

	Adresa
	Beograd

	Telefon
	

	Faks
	

	E-mail
	


Gore pomenuta kontakt osoba(e) je(su) odgovoran(i) kontakt(i) za sada.

Zajmoprimac će bez odlaganja obavestiti EIB u slučaju bilo kakve promene.

2. Informacije o specifičnim predmetima
Zajmoprimac će dostaviti Banci sledeće informacije najkasnije do roka navedenog u daljem tekstu.

	Dokument / informacija
	Rok

	Potvrdu vlasništva Nove Zgrade C
	Pre prve isplate

	Potvrdu o formiranju JUP
	Pre prve isplate

	Dokumenta o javnoj nabavci i planovima nabavke
	Pre isplate

	Potvrdu da nema prava intelektualne svojine arhitekata Zgrade B koja su neotplaćena i da su dozvole pribavljene.
	Pre isplate

	Ne-tehnički rezime za svaki potprojekat za koji je potrebna EIA
	Pre korišćenja sredstava


3. Informacije o izvođenju Projekta
Zajmoprimac će dostaviti Banci sledeće informacije o napretku Projekta tokom njegovog izvođenja najkasnije do roka navedenog u daljem tekstu.

	Dokument / informacija
	Rok
	Periodičnost izveštavanja

	Izveštaj o napretku Projekta
- Kratka dopuna tehničkog opisa, kojom se objašnjavaju razlozi za značajne izmene naspram početnog obima;
- Najnovije informacije o datumu završetka svake od glavnih komponenti, kojima se objašnjavaju razlozi za svako eventualno odlaganje;
- Najnovije informacije o troškovima projekta, kojima se objašnjavaju razlozi za svako eventualno povećanje troškova naspram inicijalno planiranih troškova;
- Opis svakog velikog pitanja koje može imati uticaja na životnu sredinu;
- Najnovije informacije o postupcima nabavke (van EU);
- Najnovije informacije o zahtevima ili upotrebi projekta i komentare;
- Svako značajno pitanje koje se pojavilo i svaki značajan rizik koji bi mogao da ugrozi funkcionisanje projekta;
- Svaki mogući pravni postupak u vezi sa projektom koji je u toku.
	31. januar
30. april
31. jul
31. oktobar
	tromesečno


4. Informacije o kraju radova i prvoj godini funkcionisanja

Zajmodavac će dostaviti Banci sledeće informacije o završetku Projekta i inicijalnim operacijama najkasnije do roka navedenog u daljem tekstu.

	Dokument / informacija
	Datum isporuke Banci

	Izveštaj o završetku Projekta koji obuhvata:
- Kratak opis tehničkih karakteristika projekta na njegovom završetku, objašnjavajući razloge za svaku značajnu izmenu;
- Datum završetka svake od glavnih komponenti projekta, uz objašnjenje razloga za svako eventualno odlaganje;
- Konačne troškove projekta, uz objašnjenje razloga za svako eventualno povećanje troškova naspram inicijalno planiranih troškova;
- Broj novih radnih mesta koja se otvaraju putem projekta: radnih mesta tokom sprovođenja projekta i stalnih novih radnih mesta;
	31. mart 2020.

	- Opis svakog velikog pitanja koje može imati uticaja na životnu sredinu;
- Najnovije informacije o postupcima nabavke (van EU);
- Najnovije informacije o zahtevima ili upotrebi projekta i komentare;
- Svako značajno pitanje koje se pojavilo i svaki značajan rizik koji bi mogao da ugrozi funkcionisanje projekta;
- Svaki mogući pravni postupak u vezi sa projektom koji je u toku.
	

	Jezik izveštaja
	Engleski


Član 3.

Ovaj zakon stupa na snagu osmog dana od dana objavljivanja u „Službenom glasniku Republike Srbije - Međunarodni ugovori”.

