
 

 

 

 

 

 

 

 

Z A K O N 

O POTVRĐIVANJU SPORAZUMA O ZAJMU 
(PROJEKAT MODERNIZACIJE ŽELEZNIČKOG 
SEKTORA U SRBIJI PRIMENOM VIŠEFAZNOG 
PROGRAMSKOG PRISTUPA FAZA 2) IZMEĐU 

REPUBLIKE SRBIJE I MEĐUNARODNE BANKE ZA 
OBNOVU I RAZVOJ 

Član 1. 

Potvrđuje se Sporazum o zajmu (Projekat modernizacije železničkog sektora 
u Srbiji primenom višefaznog programskog pristupa Faza 2) između Republike Srbije 
i Međunarodne banke za obnovu i razvoj, koji je potpisan 23. avgusta i 2. septembra 
2024. godine, u originalu na engleskom jeziku.  

Član 2. 

Tekst Sporazuma o zajmu (Projekat modernizacije železničkog sektora u 
Srbiji primenom višefaznog programskog pristupa Faza 2) između Republike Srbije i 
Međunarodne banke za obnovu i razvoj, u originalu na engleskom jeziku i u prevodu 
na srpski jezik glasi: 
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Loan Agreement 
 

(Serbia Railway Sector Modernization Project Using the Multiphase 
Programmatic Approach Phase 2) 

 

between 

REPUBLIC OF SERBIA 

and 

 

 
INTERNATIONAL BANK FOR RECONSTRUCTION AND DEVELOPMENT 
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LOAN AGREEMENT 

 
AGREEMENT dated as of the Signature Date between REPUBLIC OF 

SERBIA (“Borrower”) and INTERNATIONAL BANK FOR RECONSTRUCTION AND 
DEVELOPMENT (“Bank”). The Borrower and the Bank hereby agree as follows: 

 
 

ARTICLE I — GENERAL CONDITIONS; DEFINITIONS 

 
1.01. The General Conditions (as defined in the Appendix to this Agreement) apply to 

and form part of this Agreement. 
 

1.02. Unless the context requires otherwise, the capitalized terms used in this 
Agreement have the meanings ascribed to them in the General Conditions or in 
the Appendix to this Agreement. 

 
ARTICLE II — LOAN 

 
2.01. The Bank agrees to lend to the Borrower the amount of sixty million Euros (Euro 

60,000,000), as such amount may be converted from time to time through a 
Currency Conversion (“Loan”), to assist in financing the project described in 
Schedule 1 to this Agreement (“Project”). 

 
2.02 The Borrower may withdraw the proceeds of the Loan in accordance with Section 

III of Schedule 2 to this Agreement. 
 
2.03. The Front-end Fee is one quarter of one percent (0.25%) of the Loan amount. 
 
2.04. The Commitment Charge is one quarter of one percent (0.25%) per annum on 

the Unwithdrawn Loan Balance. 
 
2.05. The interest rate is the Reference Rate plus the Variable Spread or such rate as 

may apply following a Conversion; subject to Section 3.02(e) of the General 
Conditions. 

 
 
2.06. The Payment Dates are May15 and November 15 in each year. 
 
2.07. The principal amount of the Loan shall be repaid in accordance with Schedule 3 

to this Agreement. 
 

ARTICLE III — PROJECT 

 
3.01. The Borrower declares its commitment to the objectives of the Project and the 

MPA Program. To this end, the Borrower, through MCTI, with the assistance of 
IZS, RD, Serbia Cargo and Srbijavoz, shall carry out the Project in accordance with 
the provisions of Article V of the General Conditions and Schedule 2 to this 
Agreement. 
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ARTICLE IV — REMEDIES OF THE BANK 

 
4.01. The Additional Event of Suspension consists namely of the following that as a 

result of events which have occurred after the date of the Loan Agreement, an 
extraordinary situation has arisen which makes it improbable that the MPA 
Program can be carried out. 

 
ARTICLE V — EFFECTIVENESS; TERMINATION 

 
5.01. The Additional Condition of Effectiveness consists of the following, namely, that 

the Co- financing Agreement has been executed and delivered and all conditions 
precedent to its effectiveness or to the right of the Borrower to make withdrawals 
under it (other than the effectiveness of this Agreement) have been fulfilled. 

 
5.02. The Effectiveness Deadline is the date one hundred eighty (180) days after the 

Signature Date. 

 
ARTICLE VI — REPRESENTATIVE; ADDRESSES 

 
6.01. The Borrower’s Representative who, inter alia, may agree to a modification of the 

provisions of this Agreement on behalf of the Borrower through an exchange of 
letters (unless otherwise determined by the Borrower and the Bank), is its 
Ministry of Finance. 

 
6.02. For purposes of Section 10.01 of the General Conditions: 

 
(a) the Borrower’s address is: 

 
Ministry of Finance 
20 Kneza Milosa St. 
11000 Belgrade 
Republic of Serbia; and 

 
(b) the Borrower’s Electronic Address is: 

 
Facsimile: E-mail: 

 
(381-11) 3618-961 kabinet@mfin.gov.rs 

 
6.03. For purposes of Section 10.01 of the General Conditions: 

 
(a) the Bank’s address is: 

 
International Bank for Reconstruction and Development 
1818 H Street, N.W. 
Washington, D.C. 20433 
United States of America; and

mailto:kabinet@mfin.gov.rs
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(b) the Bank’s Electronic Address is: 

 
Telex: Facsimile: E-mail: 

248423(MCI) or 
64145(MCI) 

1-202-477-6391 npontara@worldbank.org 

 

mailto:npontara@worldbank.org
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AGREED and signed in English as of the Signature Date. 
 
 
 

REPUBLIC OF SERBIA 

 
By 

 
 

Authorized Representative 

 
Name: 

Sinisa Mali 

 

                                                                                      Title:    First Deputy Prime Minister and Minister of Finance 
 

Date:     02-Sep-2024 

 
 

 

INTERNATIONAL BANK FOR 
RECONSTRUCTION AND DEVELOPMENT 

 
 

By 

 
 
 

Name: 

Title: 

Nicola Pontara 

 
Country Manager 

 

Date: 
23-Aug-2024 

 

 

 

Authorized 

Representative 



 

 

SCHEDULE 1 

 
Project Description 

 
The objective of the Project is to maintain the quality of infrastructure and safety 

of railway operations through enhanced maintenance of existing railway assets. 

 
The Project constitutes a phase of the MPA Program, and consists of the 

following parts: 

 

Part 1. Infrastructure and Asset Management 

 

1.1 Developing IZS’s in-house capacity to conduct infrastructure maintenance of 
existing railways subsystems within IZS’ network by: 

 
(a) acquiring New Machinery, including, inter alia: (i) ballast regulators; (ii) 

draisines; (iii) wagons; (iv) heavy-duty rail-road motorcars with cranes 
and buckets; (v) equipment for maintenance and replacement of track 
turnouts; and (vi) cranes, lifting jacks, and turntables; and 

 
(b) repairing and refurbishing out-of-order heavy-duty machinery already 

belonging to IZS, such as: (i) draisines; and (ii) machinery and 
equipment for rail track maintenance (tamping machines, ballast 
cleaners, dynamic track stabilizers, ballast regulator and profiler 
equipment). 

 

1.2 Modernizing IZS’s maintenance facilities (tentatively Lapovo and Sajlovo, or 
Batajnica and Topcider) which would store spare parts and the equipment 
necessary for the routine maintenance and emergency interventions on the 
railway network, by investing in small works and small infrastructure, inter 
alia, roof repairs, fire safety and protection, solar panels power supply. 

 

1.3 Improving the infrastructure, service quality, and safety standards of new and 
rehabilitated railways through the financing of a service contract that 
encompasses works and equipment, and also provides capacity building to 
IZS on railway maintenance with regards to, inter alia: (a) tracks and turnouts 
(rail grinding/replacement, geometry correction– tamping, ballast injection, 
fasteners and sleepers replacement, prevention/remediation of snow and 
freezing damage; (b) signaling and telecoms systems (track-side equipment); 
and (c) power supply (traction power substations, paralleling posts, sectioning 
paralleling posts, traction power return system, and overhead contact line 
equipment). 

 

1.4 Providing technical assistance and capacity building for IZS to adopt: (a) the 
RIAMS to administer newly constructed sections of railway lines; and (b) 
stocks and spare parts management systems. 

 

1.5 Providing technical assistance to support IZS in developing technical 
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documentation, including engineering designs, environmental/social impact 
assessments, and economic assessment, of the rehabilitation and upgrade of 
a regional railway line. 

 

Part 2. Institutional Strengthening and Project Management 

 

2.1 (a) Adopting ICT technologies and business support systems, asset 
management systems, financial reporting systems, and document 
management systems to strengthen: (a) Srbijavoz’s ticketing and 
business processes; and (b) Serbia Cargo’s train and cargo geo-
localization systems and client interface platform. 

 
(b) Supporting the implementation of Srbijavoz’s marketing strategy. 

 

2.2 (a) Developing human capital by: (a) providing technical assistance and 
capacity building activities to RD, IZS, Srbijavoz and Serbia Cargo staff 
(including the Human Resources departments); (b) adopting human 
resources strategies for IZS, Srbijavoz and Serbia Cargo; and (c) 
developing academic curricula to generate a pipeline of professional staff 
able to supply the railway sector. 

 
(b) Increasing the female workforce in the Borrower’s railway sector by: (a) 

developing the Internship Program for RD, IZS, Srbijavoz and Serbia 
Cargo; (b) implementing the Internship Program (including by disbursing 
Internship Payments); and (c) endeavoring to permanently employ female 
interns in male dominated technical and managerial fields. 

 

2.3 Providing Project management support, including by, inter alia: (a) financing 
staff and technical support for the Project implementation unit (“PIU”) and 
Project implementation teams (“PITs)”; (b) carrying out Training and 
knowledge exchange activities; (c) carrying out communication and citizen 
engagement activities; (d) conducting Project audits; and (e) acquiring office 
equipment and financing of Operating Costs. 

 
Part 3. Railway Modernization Enablers 
 

3.1 Increasing cargo rail traffic and promoting private sector participation by, inter 
alia: (a) developing a strategy for Logistics Centers to promote rail/road and 
rail/waterways services; and (b) and conducting an economic and financial 
assessment of last mile connectivity investments from existing industrial 
facilities to the main railway network. 

 

3.2 Enabling the growth of passenger rail traffic by: (a) executing three Integrated 
Territorial Development (“ITD”) pilot projects; and (b) developing a railway 
station business model, including, inter alia, an investment and maintenance 
plan. 
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SCHEDULE 2 
 

Project Execution 

Section I. Implementation Arrangements 

A. Institutional Arrangements. 

 

1. Without limitation to the provisions of Article V of the General Conditions, and 
except as the Bank shall otherwise agree, the Borrower shall maintain 
throughout Project implementation, with composition, resources, terms of 
reference, and functions acceptable to the Bank a: 

 
(a) PIU, within MCTI, to be responsible for: (i) the overall coordination of all 

Project implementation activities; (ii) ensuring that the requirements, 
criteria, policies, procedures, and organizational arrangements set forth 
in the Project Operations Manual (“POM”) are applied in carrying out the 
Project; (iii) preparation of all Project implementation documents, 
including Project supervision reports; and (iv) environmental and social 
compliance; and (v) monitoring and evaluation of the Project; and 

 
(b) Central Fiduciary Unit (“CFU”), within MoF, to be responsible for the 

procurement and financial management of the Project, as detailed in the 
POM. 

 

2. The Borrower, through MCTI, shall: 

 
(a) Maintain as part of the PIU throughout Project implementation: (i) a full-

time environmental expert; (ii) a full-time social expert; and (iii) a part-
time occupational health and safety expert. 

 
(b) Cause each of RD, IZS, Serbia Cargo, and Srbijavoz to maintain a PIT 

with composition, resources, terms of reference, and functions 
acceptable to the Bank and further detailed in the POM. 

 
(c) No later than one (1) month after the Effective Date, the Borrower shall 

establish, and thereafter maintain during Project implementation, a high-
level Steering Committee (the “Steering Committee”) with objectives, 
composition, and terms of reference satisfactory to the Bank, to provide 
support and policy guidance for the implementation of the Project 
facilitate the resolution of any multi-sectoral obstacles in Project, as 
described in the POM. 

 

B. Implementation Agreements. 

 

1. The Borrower, through MCTI, shall enter into an agreement with RD, no later 
than one (1) month after the Effective Date, under terms and conditions 
approved by the Bank (“RD Agreement”), including, inter alia: (i) the 
procedures and timelines for the transfer of any assets and equipment 
acquired under the Project for the benefit of RD; and (ii) RD’s obligation to 
support the implementation of the Project in accordance to the provisions of 
this Agreement, the POM, the Anti-Corruption Guidelines, and the ESCP. 
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2. The Borrower, through MCTI, shall enter into an agreement with IZS, no later 
than one (1) month after the Effective Date, under terms and conditions 
approved by the Bank (“IZS Agreement”), including, inter alia: (i) the 
procedures and timelines for the transfer of any assets and equipment 
(including New Machinery, if applicable) acquired under the Project for the 
benefit of IZS; and (ii) IZS’s obligation to support the implementation of the 
Project in accordance to the provisions of this Agreement, the POM, the Anti-
Corruption Guidelines, and the ESCP. 

 

3. The Borrower, through MCTI, shall enter into an agreement with Serbia Cargo, 
no later than one (1) month after the Effective Date, under terms and 
conditions approved by the Bank (“Serbia Cargo Agreement”), including, inter 
alia: (i) the procedures and timelines for the transfer of any assets and 
equipment acquired under the Project for the benefit of Serbia Cargo; and (ii) 
Serbia Cargo’s obligation to support the implementation of the Project in 
accordance to the provisions of this Agreement, the POM, the Anti-Corruption 
Guidelines, and the ESCP. 

 

4. The Borrower, through MCTI, shall enter into an agreement with Srbijavoz, no 
later than one (1) month after the Effective Date, under terms and conditions 
approved by the Bank (“Srbijavoz Agreement”), including, inter alia: (i) the 
procedures and timelines for the transfer of any assets and equipment 
acquired under the Project for the benefit of Srbijavoz; and (ii) Srbijavoz’s 
obligation to support the implementation of the Project in accordance to the 
provisions of this Agreement, the POM, the Anti-Corruption Guidelines, and 
the ESCP. 

 

5. The Borrower, through MCTI, shall exercise its rights under the RD 
Agreement, 1ZS Agreement, Serbia Cargo Agreement and Srbijavoz 
Agreement, in such manner as to protect the interests of the Borrower and the 
Bank and to accomplish the purposes of the Loan. Except as the Bank shall 
otherwise agree, the Borrower shall not assign, amend, abrogate, or waive the 
RD Agreement, IZS Agreement, Serbia Cargo Agreement and Srbijavoz 
Agreement or any of their provisions. 

 

6. The ownership, and any related ancillary services of any New Machinery, 
equipment or any other asset to be financed under the Project, shall be 
transferred to RD, IZS, Serbia Cargo, and Srbijavoz, as applicable, within 3 
months from the date of acceptance of the respective asset by MCTI. 

 

C. Project Operations Manual. 

 

1. No later than one (1) month after the Effective Date, the Borrower, through 
MCTI, shall update the POM, and thereafter carry out the Project in 
accordance with the provisions of the POM, in a manner and with contents 
acceptable to the Bank, including, inter alia: (a) detailed description, 
sequencing and timetable of all Project activities and expenditure categories; 
(b) roles and responsibilities of relevant actors (including RD, IZS, Serbia 
Cargo, and Srbijavoz); (c) the composition, functions and terms of reference of 
the PIT; (d) regional railway line selection criteria and procedures; (e) 
procurement and financial management arrangements and procedures; (f) 
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procedures for Project monitoring, supervision and evaluation, including the 
format and content of Project reports; (g) reporting requirements for incident 
and accidents; (h) the eligibility criteria and procedures for the election of the 
investments to be financed under the ITD pilots referred to in Part3.2 of the 
Project; (i) internal control mechanisms to manage, control, and conduct 
oversight; (j) rules governing the Internship Program; and (k) Personal Data 
protocols to be used under the Project, which shall be in accordance with the 
applicable national law and international best practices. 

 

2. Except as the Bank may otherwise agree in writing, the Borrower shall not 
abrogate, amend, suspend, waive, or otherwise fail to enforce the POM or any 
provision thereof. 

 

3. In case of any conflict between the terms of the POM and those of this 
Agreement, the terms of this Agreement shall prevail. 

 

D. Internship Program. 

 

1. The Borrower, through MCTI, shall: 
 

(a) provide paid internships, for candidates, out of which at least fifteen (15) 
should be female, that meet the following eligibility conditions, as further 
detailed under the POM: 

 
(i) Borrower citizenship; 
(ii) either young professionals recently graduated, or 

undergraduate/graduate level students; and 
(ii) no Close Relatives of Project Officials shall be eligible to 

participate. 
 

(b) disburse Internship Payments to interns for their participation in the 
Internship Program under Part 2.2(b) of the Project, in a manner 
acceptable to the Bank, and in accordance with the eligibility criteria and 
procedures as further detailed in: (i) this Agreement; (ii) the POM; and 
(iii) the applicable provisions of the Anti- Corruption Guidelines 
governing recipients of Loan proceeds other than the Borrower. 

 

2. The maximum amount of total Internship Payments per Internship Program 
participant shall be set forth in the POM. 

 

E. Environmental and Social Standards. 

 

1. The Borrower, through MCTI, shall ensure that the Project is carried out in 
accordance with the Environmental and Social Standards, in a manner 
acceptable to the Bank. 

 

2. Without limitation upon paragraph 1 above, the Borrower, through MCTI, shall 
ensure that the Project is implemented in accordance with the Environmental 
and Social Commitment Plan (“ESCP”), in a manner acceptable to the Bank. 
To this end, the Borrower, through MCTI, shall ensure that: 
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(a) the measures and actions specified in the ESCP are implemented with 
due diligence and efficiency, as provided in the ESCP; 

 
(b) sufficient funds are available to cover the costs of implementing the 

ESCP; 
(c) policies and procedures are maintained, and qualified and experienced 

staff in adequate numbers are retained to implement the ESCP, as 
provided in the ESCP; and 

 
(d) the ESCP, or any provision thereof, is not amended, repealed, 

suspended, or waived, except as the Bank shall otherwise agree in 
writing, as specified in the ESCP, and ensure that the revised ESCP is 
disclosed promptly thereafter. 

 

3. In case of any inconsistencies between the ESCP and the provisions of this 
Agreement, the provisions of this Agreement shall prevail. 

 

4. The Borrower, through MCTI, shall ensure that: 
 

(a) all measures necessary are taken to collect, compile, and furnish to the 
Bank through regular reports, with the frequency specified in the ESCP, 
and promptly in a separate report or reports, if so requested by the 
Bank, information on the status of compliance with the ESCP and the 
environmental and social instruments referred to therein, all such 
reports in form and substance acceptable to the Bank, setting out, inter 
alia: (i) the status of implementation of the ESCP; (ii) conditions, if any, 
which interfere or threaten to interfere with the implementation of the 
ESCP; and (iii) corrective and preventive measures taken or required to 
be taken to address such conditions; and 

 
(b) the Bank is promptly notified of any incident or accident related to or 

having an impact on the Project which has, or is likely to have, a 
significant adverse effect on the environment, the affected communities, 
the public or workers, in accordance with the ESCP, the environmental 
and social instruments referenced therein and the Environmental and 
Social Standards. 

 

5. The Borrower, through MCTI, shall establish, publicize, maintain, and operate 
an accessible grievance mechanism, to receive and facilitate resolution of 
concerns and grievances of Project-affected people, and take all measures 
necessary and appropriate to resolve, or facilitate the resolution of, such 
concerns and grievances, in a manner acceptable to the Bank. 

 

6. The Borrower, through MCTI, shall ensure that all bidding documents and 
contracts for civil works under the Project include the obligation of contractors, 
subcontractors and supervising entities to: (a) comply with the relevant aspects 
of ESCP and the environmental and social instruments referred to therein; and 
(b) adopt and enforce codes of conduct that should be provided to and signed 
by all workers, detailing measures to address environmental, social, health 
and safety risks, and the risks of sexual exploitation and abuse, sexual 
harassment and violence against children, all as applicable to such civil works 
commissioned or carried out pursuant to said contracts. 
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Section II. Project Monitoring Reporting and Evaluation 

 

The Borrower, through MCTI, shall furnish to the Bank each Project Report not 
later than one month after the end of each calendar semester, covering the 
calendar semester. 

 
Section III. Withdrawal of Loan Proceeds 

 

A. General. 

 

Without limitation upon the provisions of Article II of the General Conditions 
and in accordance with the Disbursement and Financial Information Letter, the 
Borrower may withdraw the proceeds of the Loan to finance Eligible 
Expenditures in the amount allocated and, if applicable, up to the percentage 
set forth against each Category of the following table: 

 

Category Amount of the 
Loan Allocated 
(expressed in 

EUR) 

Percentage of 
Expenditures to be 

financed 
inclusive of Taxes other 
than Value Added Tax 

and Customs Duties for 
works, goods and non-

consulting 
services 

Goods, works, non-
consulting services, 
consulting services, 

Internship Payments, 
Operating Costs, and 

Training for the 
Project 

 
60,000,000 

 

 
50% of Project 
Expenditures 

TOTAL AMOUNT 60,000,000  

 

For the purpose of this table, the custom duties and value added tax for the 
importation and supply of works, goods, and non-consulting services, within 
the Borrower’s territory and for the purpose of the implementation of the 
Project, shall not be financed out of Loan proceeds. The Borrower confirms 
that the importation and supply of works, goods, and non-consulting services, 
within the Borrower’s territory and for the purpose of the implementation of the 
Project, shall be exempted from customs duties and value added tax. 

 

B. Withdrawal Conditions; Withdrawal Period. 

 

1. Notwithstanding the provisions of Part A above, no withdrawal shall be made 
for payments made prior to the Signature Date. 

 

2. The Closing Date is June 30, 2029. 
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SCHEDULE 3 

 
Commitment-Linked Amortization Repayment Schedule 

 

The following table sets forth the Principal Payment Dates of the Loan and the 
percentage of the total principal amount of the Loan payable on each Principal 
Payment Date (“Installment Share”). 

 
Level Principal Repayments 

 
Principal Payment Date Installment 

Share 

On each May 15 and November 15 
Beginning November 15, 2027 
through November 15, 2035 

 
 

5.56% 

On May 15, 2036 5.48% 
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APPENDIX 
 

Definitions 
 

1. “Anti-Corruption Guidelines” means, for purposes of paragraph 6 of the 
Appendix to the General Conditions, the “Guidelines on Preventing and 
Combating Fraud and Corruption in Projects Financed by IBRD Loans and IDA 
Credits and Grants”, dated October 15, 2006, and revised in January 2011 and 
as of July 1, 2016. 

 

2. “Category” means a category set forth in the table in Section III.A of Schedule 
2 to this Agreement. 

 

3. “Close Relatives” means a spouse, grandparent, parent, child, grandchild, 
sibling, or niece or nephew. 

 

4. “CFU” means the Central Fiduciary Unit referred to in Section I.A.1(b) of 
Schedule 2 to this Agreement. 

 

5. “Co-financier” means the Agence Française de Développement (AFD). 

 

6. “Co-financing” means, for purposes of paragraph 17 of the Appendix to the 
General Conditions, an amount of sixty million Euros (Euro 60,000,000) to be 
provided by the Co- financier to assist in financing the Project. 

 

7. “Co-financing Agreement” means the agreement to be entered into between 
the Borrower and the Co-financier providing for the Co-financing. 

 

8. “Environmental and Social Commitment Plan” or “ESCP” means the 
environmental and social commitment plan for the Project, dated June 10, 
2024, as the same may be amended from time to time in accordance with the 
provisions thereof, which sets out the material measures and actions that the 
Borrower shall carry out or cause to be carried out to address the potential 
environmental and social risks and impacts of the Project, including the 
timeframes of the actions and measures, institutional, staffing, training, 
monitoring and reporting arrangements, and any environmental and social 
instruments to be prepared thereunder. 

 

9. “Environmental and Social Standards” or “ESSs” means, collectively: (i) 
“Environmental and Social Standard 1: Assessment and Management of 
Environmental and Social Risks and Impacts”; (ii) “Environmental and Social 
Standard 2: Labor and Working Conditions”; (iii) “Environmental and Social 
Standard 3: Resource Efficiency and Pollution Prevention and Management”; 
(iv) “Environmental and Social Standard 4: Community Health and Safety”; (v) 
“Environmental and Social Standard 5: Land Acquisition, Restrictions on Land 
Use and Involuntary Resettlement”; (vi) “Environmental and Social Standard 6: 
Biodiversity Conservation and Sustainable Management of Living Natural 
Resources”; (vii) “Environmental and Social Standard 7: Indigenous 
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Peoples/Sub-Saharan African Historically Underserved Traditional Local 
Communities”; (viii) “Environmental and Social Standard 8: Cultural Heritage”; 
(ix) “Environmental and Social Standard 9: Financial Intermediaries”; (x) 
“Environmental and Social Standard 10: Stakeholder Engagement and 
Information Disclosure”; effective on October 1, 2018, as published by the 
Bank. 

 

10. “General Conditions” means the “International Bank for Reconstruction and 
Development General Conditions for IBRD Financing, Investment Project 
Financing,” dated December 14, 2018 (Last revised on July 15, 2023). 

 

11. “Infrastructure of Serbian Railways” or “IZS” means Joint Stock Company for 
Public Railway Infrastructure Management, established pursuant to the 
Decision 05 No. 023- 7359/2015, dated July 2, 2015, on Founding of Joint 
Stock Company for Public Railway Infrastructure Management, duly published 
in the Borrower’s Official Gazette No.60/15 and 73/15, dated July 8, 2015 and 
August 21, 2015. 

 

12. “Integrated Territorial Development” or “ITD” means a small-scale investment 
that (a) integrates existing passenger railway stations to urban public transport 
services; (b) focuses on public transport and non-motorized transport to 
access existing passenger railway stations; and (c) furthers safety and 
accessibility. “ITDs” means more than one ITD. 

 

13. “Internship Payments” means the payments to interns participating in the 
“Internship Program” referred to in Schedule 2, Section D of this Agreement. 

 

14. “Internship Program” means the program referred to in Schedule 2, Section D 
of this Agreement. 

 

15. “IZS Agreement” means the agreement to be entered into between the 
Borrower, through MCTI, and IZS under Schedule 2, Section I.B.2 hereto. 

 

16. “Logistics Center” means intermodal logistic centers that (i) serve as hubs for 
cargo transported by trains to be picked up by other modes of transportation 
for last-mile/final destination distribution; and (ii) can encourage the use of 
railways for shipping cargo; and (iii) promote a shift from trucks (roadways) to 
rail transportation; “Logistic Centers” means more than one Logistics Center. 

 

17. “MCTI” means the Borrower’s Ministry of Construction, Transport, and 
Infrastructure, or any successor thereto. 

 

18. “MoF” means the Borrower's Ministry of Finance, or its successor thereto. 

 

19. “MPA Program” means the multiphase programmatic approach program 
designed to improve the efficiency and safety of the Borrower’s rail network 
and enhance the environmental sustainability of the Borrower's transport 
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system. 

 

20. “New Machinery” means new heavy-duty machinery, to be used by IZS for the 
routine maintenance of recently rehabilitated railway infrastructure, that 
features high levels of fuel efficiency and, if available and acceptable to the 
Bank, is powered by battery-diesel hybrid engines, as further detailed in the 
POM. 

 

21. “Operating Costs” means reasonable incremental expenses incurred on 
account of implementation of the Project, including, inter alia, office supplies 
and other consumable goods, office rent, internet and communications costs, 
support for information systems, translation costs, bank charges, utilities, 
travel, transportation, per diem, accommodation costs (lodging), CFU salaries 
and other reasonable expenditures directly associated with the implementation 
of the Project, on the basis of annual budgets acceptable to the Bank, 
excluding salaries of the civil service employees. 

 

22. “Personal Data” means any information relating to an identified or identifiable 
individual. An identifiable individual is one who can be identified by reasonable 
means, directly or indirectly, by reference to an attribute or combination of 
attributes within the data, or combination of the data with other available 
information. Attributes that can be used to identify an identifiable individual 
include, but are not limited to, name, identification number, location data, 
online identifier, metadata, and factors specific to the physical, physiological, 
genetic, mental, economic, cultural or social identity of an individual. 

 

23. “Project Expenditures” means the Eligible Expenditures to be jointly financed 
by the Loan and by the Co-Financing to cover the total cost of Project 
activities, which is estimated to be the equivalent of one hundred and twenty 
million Euros (Euro 120,000,000). 

 

24. “Project Implementation Teams” or “PIT” means the team referred to in 
Section I.A.2 of Schedule 2 to this Agreement; “PITs” means more than one 
PIT. 

 

25. “Project Implementation Unit” or “PIU” means the unit referred to in Section 
I.A.1(a) of Schedule 2 to this Agreement. 

 

26. “Project Operations Manual” or “POM” means the manual dated March 2021, 
adopted for the  Phase  1  of  the  Serbia  Railway  Sector  Modernization  
Project Using the Multiphase Programmatic Approach, to be updated 
according to Section C of Schedule 2 to this Agreement, and which may be 
amended from time to time with the prior written agreement of the Bank. 

 

27. “Procurement Regulations” means, for purposes of paragraph 84 of the 
Appendix to the General Conditions, the “World Bank Procurement 
Regulations for IPF Borrowers”, dated September 2023. 

 



18 

 

28. “Project Officials” means any individual employed by the IZS, MoF, MCTI, RD, 
Serbia Cargo, Srbijavoz. 

 

29. “Railway Directorate” or “RD” means the Borrower’s rail market regulator and 
National Safety Authority, established pursuant to: (i) the Borrower’s Law on 
Railways, duly published in the Borrower's Official Gazette No. 41/2018, dated 
May 31, 2018 and No. 62/2023, dated July 27 2023; (ii) the Borrower’s Law on 
Safety of Railway Traffic, duly published in the Borrower's Official Gazette No. 
41/2018, dated May 31, 2018; and (iii) the Borrower’s Law on Interoperability 
of Railway System, duly published in the Borrower's Official Gazette No. 
62/2023, dated July 27, 2023. 

 

30. “Railway Infrastructure Asset Management System” or “RIAMS” means a 
specialized railway infrastructure asset management system for IZS that 
would (i) include the following functionalities: life-cycle-cost analysis, cost-
benefit, failure mode effects, criticality analysis and reliability, availability, 
maintenance, and safety; and (ii) enable IZS’s planning and decision making 
processes. 

 

31. “RD Agreement” means the agreement to be entered into between the 
Borrower, through MCTI, and RD under Schedule 2, Section I.B.1 hereto. 

 

32. “Serbia Cargo” means Joint Stock Company for Railway Transport of Goods 
“Serbia Cargo” Belgrade-Savski Venac, established pursuant to the Decision 
05 No. 023- 7357/2015, dated July 2, 2015, on Founding of Joint Stock 
Company for Railway Transport of Goods, duly published in the Borrower’s 
Official Gazette No. 60/15, dated July 8, 2015. 23. 

 

33. “Serbia Cargo Agreement” means the agreement to be entered into between 
the Borrower, through MCTI, and Serbia Cargo under Schedule 2, Section 
I.B.3 hereto. 

 

34. “Srbijavoz” means Joint Stock Company for Railway Passenger Transport 
“Srbijavoz,” Belgrade, established pursuant to Government Decision 05 No. 
023-7361/2015 dated July 2, 2015, on Founding of Joint Stock Company for 
Passenger Railway Transport, duly published in the Borrower’s Official 
Gazette No. 60/15, dated July 8, 2015. 

 

35. “Srbijavoz Agreement” means the agreement to be entered into between the 
Borrower, through MCTI, and Srbijavoz under Schedule 2, Section I.B.4 
hereto. 

 

36. “Signature Date” means the later of the two dates on which the Borrower and 
the Bank signed this Agreement and such definition applies to all references to 
“the date of the Loan Agreement” in the General Conditions. 

 

37. “Steering Committee” means the committee referred to in Section I.A.2 (c) of 
Schedule 2 to this Agreement. 
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38. “Training” means the reasonable costs, as shall have been approved by the 
Bank, for training and workshops conducted under the Project, including 
tuition, travel and subsistence costs for training and workshop participants, 
costs associated with securing the services of trainers and workshop 
speakers, rental of training and workshop facilities, preparation and 
reproduction of training and workshop materials, study tours and other costs 
directly related to training course and workshop preparation and 
implementation (but excluding goods and consultants’ services). 
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BROJ ZAJMA 97100-YF 
 
 
 
 
 
 
 
 

Sporazum o zajmu 
 
 

(Projekat modernizacije železničkog sektora u Srbiji  
primenom višefaznog programskog pristupa  

Faza 2) 
 
 
 

između  
 
 

REPUBLIKE SRBIJE 
 
 
i 

  
 

MEĐUNARODNE BANKE ZA OBNOVU I RAZVOJ 
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SPORAZUM O ZAJMU 
 

SPORAZUM zaključen na Datum potpisivanja između REPUBLIKE SRBIJE 
(u daljem tekstu: „Zajmoprimac”) i MEĐUNARODNE BANKE ZA OBNOVU I RAZVOJ 
(u daljem tekstu: „Banka”). Zajmoprimac i Banka saglasili su se o sledećem: 

ČLAN I — OPŠTI USLOVI; DEFINICIJE 
 

1.01. Opšti uslovi (na način utvrđen u Prilogu ovog Sporazuma) primenjuju se na 
ovaj Sporazum i čine njegov sastavni deo. 

 
1.02. Ukoliko kontekst ne zahteva drugačije, termini korišćeni u ovom Sporazumu, 

pisani velikim slovom, imaju značenje koje im je dato u Opštim uslovima ili u 
Prilogu ovog Sporazuma.  

 
ČLAN II — ZAJAM 

 
2.01. Banka je saglasna da pozajmi Zajmoprimcu iznos od šezdeset miliona evra 

(60.000.000 EUR), koji se može povremeno konvertovati putem Konverzije 
valute (u daljem tekstu: „Zajam”), kao podršku za finansiranje projekta 
opisanog u Programu 1 ovog Sporazuma (u daljem tekstu: „Projekat”). 

 
2.02. Zajmoprimac može povlačiti sredstva Zajma u skladu sa Odeljkom III 

Programa 2 ovog Sporazuma.   
 
2.03. Pristupna naknada iznosi jednu četvrtinu procenta (0,25%) iznosa Zajma.  
 
2.04. Naknada za angažovanje sredstava iznosi jednu četvrtinu procenta (0,25%) 

godišnje na Nepovučena sredstva zajma.  
 
2.05. Kamatna stopa jednaka je Referentnoj stopi uvećanoj za Varijabilnu kamatnu 

maržu ili takvoj stopi koja se može primeniti nakon Konverzije; prema 
odredbama Odeljka 3.02(e) Opštih uslova.  

 
2.06. Datumi plaćanja su 15. maj i 15. novembar svake godine.  
 
2.07. Glavnica Zajma otplaćivaće se u skladu sa Programom 3 ovog Sporazuma. 

 
ČLAN III — PROJEKAT 

 
3.01. Zajmoprimac potvrđuje svoju posvećenost ciljevima Projekta i MPA 

Programa. U tom smislu, Zajmoprimac će, preko MGSI, uz podršku IŽS, DŽ, 
Srbija Kargo i Srbijavoza sprovoditi Projekat u skladu sa odredbama člana V 
Opštih uslova i Programa 2 ovog Sporazuma. 

 

 

ČLAN IV — PRAVNA SREDSTVA BANKE 
 

4.01. Dodatni slučaj obustavljanja isplate sastoji se u sledećem, naime, da je kao 
rezultat događaja koji su se desili nakon datuma Sporazuma o zajmu, nastala 
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vanredna situacija koja čini malo verovatnim da se MPA Program može 
sprovesti.   

 
ČLAN V — STUPANjE NA SNAGU; RASKID 

 
5.01. Dodatni uslov za stupanje na snagu sastoji se u sledećem, naime, da je 

Sporazum o sufinansiranju potpisan i dostavljen i da su ispunjeni svi uslovi 
koji prethode njegovom stupanju na snagu ili se odnose na pravo 
Zajmoprimca da povlači sredstva u skladu sa njim (osim stupanja na snagu 
ovog Sporazuma).  

 
5.02. Krajnji rok za stupanje na snagu je sto osamdeset (180) dana od Datuma 

potpisivanja ovog Sporazuma. 
 

ČLAN VI — PREDSTAVNICI; ADRESE 
 

6.01. Predstavnik Zajmoprimca koji, između ostalog, može pristati na izmene 
odredbi ovog Sporazuma u ime Zajmoprimca putem razmene pisama (ako 
Zajmoprimac i Banka ne odluče drugačije), je njegovo Ministarstvo finansija.  

 
6.02. U smislu Odeljka 10.01 Opštih uslova:  
 

(a) adresa Zajmoprimca je: 
 

Ministarstvo finansija 

Kneza Miloša 20 

11000 Beograd 

Republika Srbija; i  

 

(b) elektronska adresa Zajmoprimca je: 
 

Broj telefaksa: E-mail: 
 
(381-11) 3618-961   kabinet@mfin.gov.rs 

 
6.03. U smislu Odeljka 10.01 Opštih uslova:  
 

(a) adresa Banke je: 
 

International Bank for Reconstruction and Development 

1818 H Street, N.W. 

Washington, D.C. 20433 

United States of America; i 

 

(b) elektronska adresa Banke je: 
 

Broj teleksa: Broj telfaksa: E-mail: 
 
248423(MCI) ili 1-202-477-6391 npontara@worldbank.org  

mailto:kabinet@mfin.gov.rs
mailto:npontara@worldbank.org
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  64145(MCI) 
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SPORAZUM postignut i potpisan na engleskom jeziku na Datum potpisivanja. 

 
 
 
 
 

Za REPUBLIKU SRBIJU 

 

Potpisnik 
 Siniša Mali             _____________________/s1/ 

Ovlašćeni predstavnik 
 

Ime i prezime:        Siniša Mali             /n1/ 

 

Funkcija: Prvi potpredsednik Vlade i ministar  finansija/t1/ 

 

Datum:       2. septembar 2024.     /d1/ 

 

 
 Za MEĐUNARODNU BANKU ZA OBNOVU I    
 RAZVOJ  

 

     Potpisnik   

Nikola Pontara______________________/s2/ 

Ovlašćeni predstavnik 

 

Ime i prezime:        Nikola Pontara     /n2/ 

 

Funkcija:     Menadžer za Srbiju    /t2/ 

 

Datum:        23. avgust 2024     /d2/ 
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PROGRAM 1 
 

Opis projekta 
 

Cilj Projekta je održavanje kvaliteta infrastrukture i bezbednosti železničkih 
operacija kroz unapređeno održavanje postojeće železničke imovine.  
 

Projekat predstavlja jednu fazu MPA Programa i sastoji se od sledećih 
delova: 

 
Deo 1. Infrastruktura i upravljanje imovinom 
 
1.1 Razvijanje internih kapaciteta IŽS za sprovođenje održavanja infrastrukture u 

železničkim podsistemima u okviru mreže IŽS kroz: 
 

(a) nabavku Nove mašinerije, uključujući, između ostalog: (i) regulatore 
balasta; (ii) drezine; (iii) vagone; (iv) teška železnička i drumska 
motorna vozila sa kranovima i kašikama; (v) opremu za održavanje i 
zamenu kolosečnih skretnica; i (vi) kranove, dizalice i okretne ploče; i 

 

(b) popravku i renoviranje neispravnih teških mašina koje već pripadaju 
IŽS, kao što su: (i) drezine; i (ii) mašine i oprema za održavanje 
šinskih koloseka (mašine za podbijanje, čistači balasta, dinamički 
stabilizatori koloseka, regulatori balasta i oprema za profilisanje). 

 
1.2 Modernizacija postrojenja za održavanje IŽS (uslovno, Lapovo i Sajlovo ili 

Batajnica i Topčider) u kojima bi se skladištili rezervni delovi i oprema 
neophodna za redovno održavanje i hitne intervencije na železničkoj mreži, 
ulaganjem u male radove i malu infrastrukturnu, između ostalog, popravku 
krovova, protivpožarne zaštite, napajanja putem solarnih panela.  

 
1.3 Unapređenje infrastrukture, kvaliteta usluga i standarda bezbednosti novih i 

obnovljenih pruga kroz finansiranje ugovora o uslugama koji obuhvata radove 
i opremu, a takođe obezbeđuje i izgradnju kapaciteta IŽS za održavanje 
železnice u pogledu, između ostalog: (a) koloseka i smernica 
(brušenje/zamena šine, korekcija geometrije - podbijanje, nanošenje balasta, 
zamena pruga i pragova, sprečavanje/sanacija oštećenja od snega i 
smrzavanja; (b) sistema signalizacije i telekomunikacija (oprema uz prugu); i 
(c) snabdevanje električnom energijom (podstanice za vučnu energiju, 
paralelne stubove, stubovi paralelnog sekcionisanja, sistem povrata vučne 
struje i oprema za nadzemne kontaktne linije). 

 
1.4 Pružanje tehničke pomoći i jačanje kapaciteta IŽS za usvajanje: (a) Sistema 

za upravljanje železničkom infrastrukturom (eng. Railway Infrastructure Asset 
Management System, RIAMS) za upravljanje novoizgrađenim deonicama 
železničkih pruga i (b) sistema upravljanja zalihama i rezervnim delovima.  

 
1.5 Pružanje tehničke pomoći za podršku IŽS u izradi tehničke dokumentacije, 

uključujući inženjerske projekte, procene uticaja na životnu sredinu/socijalna 
pitanja i ekonomsku procenu za sanaciju i nadogradnju regionalne železničke 
pruge.  

 
Deo 2. Institucionalno jačanje i upravljanje projektom 
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2.1 (a) Usvajanje IKT tehnologija i sistema poslovne podrške, sistema 
upravljanja imovinom, sistema finansijskog izveštavanja i sistema za 
upravljanje dokumentima radi jačanja: (a) sistema Srbijavoza za 
izdavanje karata i poslovne procese; i (b) sistema Srbija Kargo za 
geolokalizaciju vozova i tereta i platformu interfejsa za klijente.  

 
(b) Podrška implementaciji marketinške strategije Srbijavoza.  

 
2.2 (a) Razvijanje ljudskog kapitala: (a) pružanjem tehničke pomoći i 

aktivnostima izgradnje kapaciteta zaposlenih u DŽ, IŽS, Srbijavozu i 
Srbija Kargu (uključujući odeljenja za ljudske resurse); (b) usvajanje 
strategija ljudskih resursa za IŽS, Srbijavoz i Srbija Kargo; i (c) 
razvijanje akademskih nastavnih planova i programa u cilju 
obrazovanja stručnog osoblja za potrebe železničkog sektora.  
 

(b) Povećanje ženske radne snage u železničkom sektoru Zajmoprimca: 
(a) izradom Programa prakse u DŽ, IŽS, Srbijavozu i Srbija Kargu; (b) 
sprovođenjem Programa prakse (uključujući isplate sredstava za 
Plaćenu praksu); i (c) nastojanjem da se u stalni radni odnos 
zapošljavaju polaznice prakse u tehničkim i rukovodećim oblastima u 
kojima dominiraju muškarci.  

 
2.3 Pružanje podrške za Upravljanje projektom, uključujući, između ostalog: (a) 

finansijske službenike i tehničku podršku u Jedinici za sprovođenje Projekta 
(u daljem tekstu: „JSP”) i Timovima za sprovođenje projekta (u daljem tekstu: 
„TSP”); (b) sprovođenje aktivnosti obuke i razmene znanja; (c) sprovođenje 
aktivnosti komunikacije i uključivanja građana; (d) sprovođenje revizije 
Projekta; i (e) nabavku kancelarijske opreme i finansiranje Operativnih 
troškova.  

 
Deo 3. Činioci modernizacije železnice 
 
3.1 Povećanje teretnog železničkog saobraćaja i promovisanje učešća privatnog 

sektora, između ostalog: (a) razvojem strategije za Logističke centre za 
promovisanje železničkih/drumskih i železničkih/vodnih usluga; i (b) 
sprovođenje ekonomske i finansijske procene investicija po principu 
poslednje milje u povezivanju postojećih industrijskih postrojenja do glavne 
železničke mreže.  

 
3.2 Omogućavanje rasta putničkog železničkog saobraćaja: (a) sprovođenjem tri 

pilot projekta Integrisanog teritorijalnog razvoja (u daljem tekstu: „ITR”); i (b) 
razvojem poslovnog modela železničke stanice, uključujući, između ostalog, 
plan ulaganja i održavanja.  

 
PROGRAM 2 

 
Sprovođenje Projekta 

 
Odeljak I. Implementacioni aranžmani  
 
A. Institucionalni aranžmani.   

1. Bez ograničenja u odnosu na odredbe člana V Opštih uslova, kao i ako se 
Banka naknadno ne saglasi sa drugačijim rešenjem, Zajmoprimac će 
održavati, tokom čitavog perioda sprovođenja Projekta, u sastavu i sa 
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funkcijama i resursima koji su prihvatljivi za Banku:  
 
(a) Jedinicu za sprovođenje projekta pri MGSI, zaduženu za: (i) 

celokupnu koordinaciju svih aktivnosti na sprovođenju Projekta; (ii) 
staranje o tome da se zahtevi, kriterijumi, politike, procedure i 
organizacioni mehanizmi iz Projektnog operativnog priručnika (u 
daljem tekstu: „POP”) primenjuju u toku sprovođenja Projekta; (iii) 
pripremu svih dokumenata za sprovođenje Projekta, uključujući 
Izveštaje o nadzoru nad sprovođenjem Projekta; i (iv) poštovanje 
propisa u oblasti zaštite životne i socijalne sredine; i (v) praćenje i 
evaluaciju Projekta; i  

 
(b) Centralnu fiducijarnu jedinicu (u daljem tekstu: „CFJ”), u okviru MF, 

zaduženu za sprovođenje nabavki i finansijsko upravljanje Projektom, 
kako je predviđeno Projektnim operativnim priručnikom.  

 
2. Zajmoprimac će, preko MGSI:  

 
(a) Zadržati kao deo JSP, tokom trajanja Projekta: (i) stručnjaka za zaštitu 

životne sredine sa punim radnim vremenom; (ii) stručnjaka za 
socijalna pitanja sa punim radnim vremenom; i (iii) stručnjaka za 
zdravlje i bezbednost na radu sa skraćenim radnim vremenom.   

 
(b) Omogućiti da svako od DŽ, IŽS, Srbija Kargo i Srbijavoz održava TSP 

u sastavu, sa resursima, projektnim zadatkom i funkcijama 
prihvatljivim za Banku, kako je detaljnije navedeno u POP.  

 
(c) Zajmoprimac će, najkasnije mesec dana nakon Datuma stupanja na 

snagu, uspostaviti i, nakon toga, održavati tokom implementacije 
Projekta, Upravni odbor na visokom nivou (u daljem tekstu: „Upravni 
odbor”) u sastavu, sa ciljevima i projektnim zadatkom koji su 
zadovoljavajući za Banku, radi obezbeđenja podrške i smernica za 
sprovođenje Projekta olakšanim rešavanjem svih višesektorskih 
prepreka u Projektu, kako je opisano u POP.  

 
B. Implementacioni sporazumi.  
 
1. Zajmoprimac će, preko MGSI, najkasnije mesec dana nakon Datuma 

stupanja na snagu, zaključiti sporazum sa DŽ, čije će uslove odobriti Banka 
(u daljem tekstu: „Sporazum sa DŽ”), a koji će, između ostalog, uključivati (i) 
procedure i vremenske rokove za prenos imovine i opreme nabavljene u 
okviru Projekta u korist DŽ; i (ii) obavezu DŽ da podrži implementaciju 
Projekta u skladu sa odredbama ovog Sporazuma, POP, Smernica za borbu 
protiv korupcije i Plana za preuzimanje obaveza za životnu sredinu i socijalna 
pitanja (ESCP). 

 
2. Zajmoprimac će, preko MGSI, najkasnije mesec dana nakon Datuma 

stupanja na snagu, zaključiti sporazum sa IŽS, čije će uslove odobriti Banka 
(u daljem tekstu: „Sporazum sa IŽS”), a koji će, između ostalog, uključivati (i) 
procedure i vremenske rokove za prenos imovine i opreme (uključujući Novu 
mašineriju, ako je primenjivo), nabavljenu u okviru Projekta u korist IŽS; i (ii) 
obavezu IŽS da podrži implementaciju Projekta u skladu sa odredbama ovog 
Sporazuma, POP, Smernica za borbu protiv korupcije i Plana za preuzimanje 
obaveza za životnu sredinu i socijalna pitanja (ESCP). 
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3. Zajmoprimac će, preko MGSI, najkasnije mesec dana nakon Datuma 
stupanja na snagu, zaključiti sporazum sa Srbija Kargom, čije će uslove 
odobriti Banka (u daljem tekstu: „Sporazum sa Srbija Kargom”), a koji će, 
između ostalog, uključivati (i) procedure i vremenske rokove za prenos 
imovine i opreme nabavljene u okviru Projekta u korist Srbija Kargo; i (ii) 
obavezu Srbija Kargo da podrži implementaciju Projekta u skladu sa 
odredbama ovog Sporazuma, POP, Smernica za borbu protiv korupcije i 
Plana za preuzimanje obaveza za životnu sredinu i socijalna pitanja (ESCP). 

 
4. Zajmoprimac će, preko MGSI, najkasnije mesec dana nakon Datuma 

stupanja na snagu, zaključiti sporazum sa Srbijavozom, čije će uslove odobriti 
Banka („Sporazum sa „Srbijavozˮ ˮ ), a koji će, između ostalog, uključivati (i) 
procedure i vremenske rokove za prenos imovine i opreme nabavljene u 
okviru Projekta u korist Srbijavoza; i (ii) obavezu Srbijavoza da podrži 
implementaciju Projekta u skladu sa odredbama ovog Sporazuma, POP, 
Smernica za borbu protiv korupcije i Plana za preuzimanje obaveza za 
životnu sredinu i socijalna pitanja (ESCP). 

 
5. Zajmoprimac će, preko MGSI, vršiti svoja ovlašćenja u skladu sa 

Sporazumom sa DŽ, Sporazumom sa IŽS, Sporazumom sa Srbija Kargom i 
Sporazumom sa Srbijavozom, tako da zaštiti interese Zajmoprimca i Banke i 
ispuni svrhu Zajma. Osim ako Banka naknadno ne pristane na drugačije, 
Zajmoprimac neće ustupiti, izmeniti, staviti van snage ili izuzeti iz primene 
Sporazum sa DŽ, Sporazum sa IŽS, Sporazum sa Srbija Kargom i Sporazum 
sa Srbijavozom, niti bilo koju njihovu odredbu.  

 
6. Vlasništvo i sve prateće pomoćne usluge bilo koje Nove mašinerije, opreme ili 

bilo koje druge imovine koja će se finansirati u okviru Projekta biće preneta na 
DŽ, IŽS, Srbija Kargo i Srbijavoz, prema potrebi, u roku od 3 meseca od 
datuma primopredaje odgovarajuće imovine od strane MGSI.  
 

C. Projektni operativni priručnik. 

 
1. Zajmoprimac će, preko MGSI, najkasnije mesec dana nakon Datuma 

stupanja na snagu, ažurirati POP, a nakon toga sprovesti Projekat u skladu 
sa odredbama POP, na način i sa sadržajem prihvatljivim za Banku, 
uključujući, između ostalog: (a) detaljan opis, redosled i vremenske rokove 
svih projektnih aktivnosti i kategorija rashoda; (b) uloge i odgovornosti 
relevantnih aktera (uključujući DŽ, IŽS, Srbija Kargo i Srbijavoz); (c) sastav, 
funkcije i zadatak TSP; (d) kriterijume i procedure za izbor regionalnih 
železničkih pruga; (e) aranžmane i procedure nabavke i finansijskog 
upravljanja; (f) procedure za praćenje, nadzor i evaluaciju Projekta, 
uključujući format i sadržaj izveštaja o Projektu; (g) zahteve za izveštavanje o 
incidentima i nesrećama; (h) kriterijume podobnosti i procedure za izbor 
investicija koje će se finansirati u okviru ITR iz Dela 3.2 Projekta; (i) 
mehanizme unutrašnje kontrole za upravljanje, kontrolu i vršenje nadzora; (j) 
pravila koja regulišu Program prakse; i (k) protokole o Ličnim podacima koji 
će se koristiti u okviru Projekta, u skladu sa važećim nacionalnim zakonom i 
najboljim međunarodnim praksama.  

 
2. Zajmoprimac ne može preneti, izmeniti, staviti van snage niti izuzeti iz 

primene POP ni bilo koju njegovu odredbu, osim ako se Banka ne složi u 
pismenom obliku sa tim.  
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3. U slučaju neslaganja između bilo koje odredbe POP i ovog Sporazuma, 
odredbe ovog Sporazuma će prevladati.  
 

D. Program prakse. 

 

1. Zajmoprimac će, preko MGSI:  
 

(a) obezbediti plaćenu praksu za kandidate, od kojih najmanje petnaest 
(15) kandidata treba da budu žene, koji ispunjavaju sledeće uslove 
podobnosti, kako je detaljno navedeno u POP: 

 
(i) državljanstvo Zajmoprimca; 
(ii) mladi profesionalci koji su nedavno diplomirali, ili studenti 
postdiplomskih/diplomskih studija; i  
(iii) bez prava Bliskih srodnika Projektnih zvaničnika na 
učestvovanje.  
 

(b) isplatiti Plaćanje prakse praktikantima za njihovo učešće u Programu 
prakse prema Delu 2.2(b) Projekta, na način prihvatljiv za Banku, i u 
skladu sa kriterijumima podobnosti i procedurama kako je dalje 
detaljno opisano u: (i) ovom Sporazumu; (ii) POP; i (iii) primenljivim 
odredbama Smernica za borbu protiv korupcije kojima se regulišu 
primaoci sredstava Zajma osim Zajmoprimca.  

 

2. Maksimalni iznos ukupnog Plaćanja prakse po učesniku Programa prakse 
biće definisan u POP.  
 

E. Ekološki i socijalni standardi. 

1. Zajmoprimac će, preko MGSI, omogućiti da se Projekat sprovodi u skladu sa 
Ekološkim i socijalnim standardima, na način prihvatljiv Banci.  

2. Bez ograničenja iz stava 1 iznad, Zajmoprimac će, preko MGSI, omogućiti da 
se Projekat sprovodi u skladu sa Planom preuzimanja obaveza zaštite životne 
sredine i socijalnih pitanja (eng. Environmental and Social Commitment Plan, 
u daljem tekstu: „ESCP”), na način koji je prihvatljiv za Banku. U tom smislu, 
Zajmoprimac će, preko MGSI, omogućiti:  

(a) da se mere i radnje predviđene ESCP sprovode dosledno i 
delotvorno, kako je predviđeno ESCP; 

(b) da su opredeljena sredstva u dovoljnom iznosu za pokriće troškova 
sprovođenja ESCP; 

(c) da postoje procedure i bude angažovan dovoljan broj kvalifikovanih 
zaposlenih sa odgovarajućim iskustvom radi sprovođenja ESCP, kako 
je predviđeno ESCP; i 

(d) da ni ESCP niti bilo koja njegova odredba ne budu izmenjeni, stavljeni 
van snage, opozvani niti izuzeti iz primene, osim ako se Banka 
pismenim putem ne saglasi sa time, kako je predviđeno ESCP, i 
staraće se da se izmenjeni ESCP nakon toga bez odlaganja objavi. 
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3. U slučaju neslaganja između ESCP i odredbi ovog Sporazuma, odredbe ovog 
Sporazuma će prevladati.   

4. Zajmoprimac će, preko MGSI, omogućiti: 

(a) da se preduzmu sve neophodne mere za prikupljanje, izradu i 
dostavljanje Banci, putem redovnih izveštaja, učestalošću koja će biti 
definisana ESCP, i bez odlaganja u posebnom izveštaju odnosno 
izveštajima ako to Banka zatraži, informacije o statusu poštovanja 
ESCP i ekoloških i socijalnih instrumenata navedenih u njemu, pri 
čemu forma i sadržina svih takvih izveštaja mora biti prihvatljiva Banci, 
uz navođenje, između ostalog: (i) statusa sprovođenja ESCP; (ii) 
okolnosti, ako postoje, koje ometaju ili prete da ometaju sprovođenje 
ESCP; i (iii) preduzetih ili potrebnih korektivnih i preventivnih mera radi 
otklanjanja takvih okolnosti; i  

(b) da Banka bez odlaganja bude obaveštena o svakoj nezgodi ili nesreći 
koja se odnosi na Projekat ili ima uticaj na njega i koja ima ili može 
imati značajan negativan efekat na životnu sredinu, zajednice na koje 
utiče projekat, građane ili radnike, u skladu sa ESCP, ekološkim i 
socijalnim instrumentima navedenim u njemu i Ekološkim i socijalnim 
standardima.  

5. Zajmoprimac će, preko MGSI, uspostaviti, objaviti, održati i upravljati 
pristupačnim žalbenim mehanizmom u okviru koga će se primati i rešavati 
pritužbe i žalbe lica na koje Projekat utiče i preduzeti sve odgovarajuće i 
neophodne mere u cilju rešavanja ili omogućavanja rešavanja takvih pritužbi i 
žalbi, na način koji je prihvatljiv za Banku.  

6. Zajmoprimac će, preko MGSI, omogućiti da sva tenderska dokumentacija i 
ugovori o izvođenju građevinskih radova na Projektu podrazumevaju obavezu 
izvođača radova, podizvođača radova i nadzornih organa da: (a) poštuju 
odgovarajuće aspekte ESCP i ekoloških i socijalnih instrumenata navedenih u 
njemu; i (b) usvoje i sprovode kodekse postupanja, koje treba dostaviti svim 
radnicima na potpisivanje, u kojima će se detaljno navesti mere za otklanjanje 
ekoloških, socijalnih, zdravstvenih i bezbednosnih rizika, kao i rizika od 
seksualnog iskorišćavanja i zlostavljanja, seksualnog uznemiravanja i nasilja 
nad decom, u meri u kojoj je to primenljivo na takve građevinske radove koji 
se naručuju ili vrše u skladu sa tim ugovorima.  

Odeljak II. Izveštavanje o praćenju Projekta i evaluacija 
 

Zajmoprimac će, preko MGSI, dostaviti Banci svaki Izveštaj o Projektu za 
svako kalendarsko polugodište najkasnije jedan mesec po isteku tog 
kalendarskog polugodišta.  

 
Odeljak III. Povlačenje sredstava Zajma 
 
A. Opšte odredbe. 
 

Bez ograničenja na odredbe člana II Opštih uslova i u skladu sa Pismom o 
povlačenju sredstava i finansijskim informacijama, Zajmoprimac može povući 
sredstva Zajma radi finansiranja Prihvatljivih rashoda u opredeljenom iznosu 
i, ako je primenljivo, do procenta definisanog za svaku Kategoriju iz sledeće 
tabele: 
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Kategorija  
Opredeljeni iznos zajma  

(izražen u evrima) 

Procenat rashoda koji će 
biti finansirani sa 

uključenim porezima 
osim poreza na dodatu 

vrednost i carinskih 
dažbina za robu, radove 

i nekonsultantske 
usluge  

 

Roba, radovi, 
nekonsultantske usluge, 
konsultantske usluge, 
Plaćanje prakse, 
Operativni troškovi i 
Obuka u okviru Projekta  

 
60.000.000 

50% Rashoda Projekta 

UKUPNI IZNOS 60.000.000  

 
Za potrebe ove tabele, carinske dažbine i porez na dodatu vrednost za uvoz i 
isporuku radova, robe i nekonsultantskih usluga, na teritoriji Zajmoprimca u svrhe 
sprovođenja Projekta, neće se finansirati iz sredstava Zajma. Zajmoprimac potvrđuje 
da se uvoz i isporuka radova, robe i nekonsultantskih usluga, na teritoriji 
Zajmoprimca i za potrebe sprovođenja Projekta, oslobađaju od plaćanja carinskih 
dažbina i poreza na dodatu vrednost.  
 
B. Uslovi za povlačenje sredstava; Period povlačenja sredstava. 
 
1. Bez obzira na odredbe Dela A iznad, povlačenje sredstava se neće vršiti za 

plaćanja izvršena pre Datuma potpisivanja.  
 
2. Datum završetka Projekta je 30. jun 2029. godine.  
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PROGRAM 3 
 

Amortizacioni plan otplate vezan za angažovana sredstva 
 
U sledećoj tabeli navode se Dani otplate glavnice Zajma i procenat ukupnog iznosa 
glavnice Zajma koji dospeva na naplatu na svaki Dan otplate glavnice (u daljem 
tekstu: „Udeo rate”).  

 
Otplata glavnice 

Dan otplate glavnice Udeo rate 

Svakog 15. maja i 15. novembra  
 počevši od 15. novembra 2027. 
 i zaključno sa 15. novembrom 2035.  

 
 

5,56% 

Na dan 15. maja 2036.  5,48% 
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PRILOG 
 
Definicije 
 
1. „Smernice za borbu protiv korupcije“ označava u smislu stava 6 Priloga 

Opštih uslova, „Smernice za sprečavanje i borbu protiv prevare i korupcije u 
okviru projekata finansiranih iz sredstava zajmova IBRD i kredita i grantova 
IDA”, od 15. oktobra 2006. godine, sa izmenama i dopunama iz januara 2011. 
godine i od 1. jula 2016. godine.  

2. „Kategorija” označava kategoriju utvrđenu u tabeli Odeljka III.A Programa 2 
ovog Sporazuma. 

3. „Bliski rođaci” označavaju supružnika, babu, dedu, roditelja, dete, unuče, 
brata, sestru ili nećaka ili nećaku. 

4. „CFJ” označava Centralnu fiducijarnu jedinicu, navedenu u Odeljku I.A.1(b) 
Programa 2 ovog Sporazuma. 

5. „Sufinansijer” je Francuska agencija za razvoj (fra. Agence Française de 
Développement, AFD). 

6. „Sufinansiranje”, u smislu tačke 17 Priloga uz Opšte uslove, predstavlja iznos 
od šezdeset miliona evra (60.000.000 EUR) koji će Sufinansijer obezbediti 
radi pružanja podrške finansiranju Projekta.  

7. „Sporazum o sufinansiranju” je sporazum koji će potpisati Zajmoprimac i 
Sufinansijer i kojim će se urediti Sufinansiranje.  

8. „Plan preuzimanja obaveza iz oblasti životne sredine i socijalnih pitanja” ili 
„ESCP” je plan preuzimanja obaveza iz oblasti životne sredine i socijalnih 
pitanja od 10. juna 2024. godine i njegove moguće povremene izmene u 
skladu sa njegovim odredbama, kojim se definišu materijalne mere i radnje 
koje će Zajmoprimac preduzeti ili čije će preduzimanje omogućiti, radi 
otklanjanja potencijalnih ekoloških i socijalnih rizika i uticaja Projekta, 
uključujući i rokove za preduzimanje tih radnji i mera, uslove vezane za 
institucije, zaposlene, obuku, praćenje i izveštavanje i moguće ekološke i 
socijalne instrumente koji će biti izrađeni u skladu sa njim.  

9. „Ekološki i socijalni standardi” ili „ESSs” su, kolektivno: (i) „Ekološki i socijalni 
standard 1: Procena i upravljanje ekološkim i socijalnim rizicima i uticajima”; 
(ii) „Ekološki i socijalni standard 2: Radna snaga i uslovi rada”; (iii) „Ekološki i 
socijalni standard 3: Efikasno korišćenje resursa i sprečavanje zagađenja i 
upravljanja njime”; (iv) „Ekološki i socijalni standard 4: Bezbednost i zdravlje u 
zajednici”; (v) „Ekološki i socijalni standard 5: Sticanje zemljišta, ograničenja 
korišćenja zemljišta i prinudno raseljavanje”; (vi) „Ekološki i socijalni standard 
6: Očuvanje biološkog diverziteta i održivo upravljanje bioloških prirodnim 
resursima”; (vii) „Ekološki i socijalni standard 7: Domorodačko 
stanovništvo/Tradicionalne lokalne zajednice iz podsaharske Afrike koje 
istorijski nisu imale adekvatan pristup uslugama”; (viii) „Ekološki i socijalni 
standard 8: Kulturnog nasleđe”; (ix) „Ekološki i socijalni standard 9: 
Finansijski posrednici”; (x) „Ekološki i socijalni standard 10: Uključivanje 
nosilaca interesa i objavljivanje informacija”; koji su stupili na snagu 1. 
oktobra 2018. godine i koje je objavila Banka.  
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10. „Opšti uslovi” su „Opšti uslovi Međunarodne banke za obnovu i razvoj za 
finansiranje IBRD i finansiranje investicionih projekata”, od 14. decembra 
2018. godine (revidirani 15. jula 2023. godine). 

11. „Infrastruktura železnica Srbije” ili „IŽS” je Akcionarsko društvo za upravljanje 
javnom železničkom infrastrukturom osnovano u skladu sa Odlukom 05 Broj: 
023-7359/2015, od 2. jula 2015. godine o osnivanju Akcionarskog društva za 
upravljanje javnom železničkom infrastrukturom objavljenom u „Službenom 
glasniku RS”, br. 60/15 i 73/15, od 8. jula 2015. godine, odnosno 21. avgusta 
2015. godine.  

12. „Integrisani teritorijalni razvoj” ili „ITR” označava investicije malog obima koje 
(a) integrišu postojeće putničke železničke stanice sa urbanim transportnim 
uslugama; (b) se fokusiraju na javni transport i nemotorizovani transport za 
pristup postojećim putničkim železničkim stanicama; i (c) produbljuje 
bezbednost i dostupnost. „Integrisani teritorijalni razvoji” označava više od 
jednog Integrisanog teritorijalnog razvoja. 

13. „Plaćanje prakse” označava plaćanja praktikantima koji učestvuju u 
„Programu prakse” navedenom u Programu 2, Odeljku D ovog Sporazuma. 

14. „Program prakse“ označava program naveden u Programu 2, Odeljku D ovog 
Sporazuma. 

15. „Sporazum za IŽS” označava sporazum koji stupa na snagu između 
Zajmoprimca, preko MGSI, sa IŽS u okviru Programa 2, Odeljka I.B.2. 

16. „Logistički centar” označava intermodalne logističke centre koji (i) služe kao 
centri za teret koji se prevozi vozovima, a koji treba da preuzmu drugi vidovi 
saobraćaja za distribuciju do poslednje milje/konačne destinacije; i (ii) mogu 
da podstaknu upotrebu železnice za prevoz tereta; i (iii) promovišu prelazak 
sa kamiona (puteva) na železnički saobraćaj; „Logistički centri” označava više 
od jednog Logističkog centra.  

17. „MGSI” označava Ministarstvo građevinarstva, saobraćaja i infrastrukture 
Zajmoprimca ili njegovog pravnog sledbenika.  

18. „MF” označava Ministarstvo finansija Zajmoprimca ili njegovog pravnog 
sledbenika.  

19. „MPA Program” je program koji se sprovodi u skladu sa višefaznim 
programskim pristupom, namenjen unapređenju efikasnosti i bezbednosti 
železničke mreže Zajmoprimca i povećanju ekološke održivosti transportnog 
sistema Zajmoprimca.  

20. „Nova mašinerija” označava novu tešku mašineriju, koju će koristiti IŽS u 
redovnom održavanju nedavno obnovljene železničke infrastrukture, koju 
karakteriše visok nivo efikasnosti u potrošnji goriva i, ako je dostupno i 
prihvatljivo za Banku, koju pokreću hibridni motori na baterije i dizel, kao što 
je detaljno navedeno u POP.  

21. „Operativni troškovi” su razumni postepeni troškovi nastali po osnovu 
sprovođenja Projekta za stavke kao što su, između ostalog, kancelarijski 
materijal i druga potrošna roba, iznajmljivanje poslovnih prostorija, troškove 
pristupa internetu i komunikacionih usluga, podrške za rad informacionih 
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sistema, naknade za prevođenje, bankarske naknade, komunalne usluge, 
putne troškove, prevoz, dnevnice, troškove smeštaja, zarade zaposlenih u 
CFJ i drugi razumni troškovi neposredno vezani za sprovođenje Projekta, na 
osnovu godišnjih budžeta koji su prihvatljivi za Banku, ne računajući zarade 
zaposlenih u državnoj službi.  

22. „Lični podaci” označava svaku informaciju koja se odnosi na identifikovanu 
osobu ili osobu koja se može identifikovati. Pojedinac koji se može 
identifikovati je onaj koji se može identifikovati razumnim sredstvima, direktno 
ili indirektno, pozivanjem na osobinu ili kombinaciju osobina unutar podataka, 
ili kombinaciju podataka sa drugim dostupnim informacijama. Osobine koje se 
mogu koristiti za identifikaciju pojedinca koji se može identifikovati uključuju, 
ali nisu ograničeni na, ime, matični broj, podatke o lokaciji, onlajn identifikator, 
metapodatke i faktore specifične za fizički, fiziološki, genetski, mentalni, 
ekonomski, kulturni ili društveni identitet pojedinca.  

23. „Rashodi projekta” označava Prihvatljive troškove koje zajednički finansiraju 
Zajam i Sufinansiranje kako bi se pokrili ukupni troškovi Projektnih aktivnosti, 
za koje se procenjuje da ukupno iznose sto dvadeset miliona evra 
(120.000.000 evra). 

24. „Tim za sprovođenje Projekta” ili „TSP” označava tim naveden u Odeljku I.A.2 
Programa 2 ovog Sporazuma. „Timovi za sprovođenje Projekta” označava 
više od jednog Tima za sprovođenje Projekta. 

25. „Jedinica za sprovođenje Projekta” ili „JSP” označava jedinicu navedenu u 
Odeljku I.A.1(a) Programa 2 ovog Sporazuma.  

26. „Projektni operativni priručnik” ili „POP” je priručnik iz marta 2021. godine, za 
Fazu 1 Projekta modernizacije železničkog sektora u Srbiji primenom 
višefaznog programskog pristupa, koji treba da bude ažuriran u skladu sa 
Odeljkom C Programa 2 ovog Sporazuma i koji se može povremeno menjati 
uz prethodno dobijenu pismenu saglasnost Banke.  

27. „Propisi u vezi sa nabavkom” u smislu stava 84 Priloga Opštih uslova, 
označavaju „Propise Svetske banke u vezi sa nabavkom za zajmoprimce 
finansiranih investicionih projekata”, iz septembra 2023. godine.  

28. „Zvaničnici projekta” označava svako lice zaposleno u IŽS, MF, MGSI, DŽ, 
Srbija Kargo i Srbijavozu.  

 

29. „Direkcija za železnice” ili „DŽ” označava regulatora železničkog tržišta 
Zajmoprimca i Nacionalnu službu za bezbednost železničkog saobraćaja, 
osnovanu u skladu sa: (i) Zakonom o železnici Zajmoprimca, objavljenom u 
„Službenom glasniku RS”, br. 41/18 od 31. maja 2018. godine i 62/23 od 27. 
jula 2023. godine; (ii) Zakonom o bezbednosti u železničkom saobraćaju 
Zajmoprimca, objavljenom u „Službenom glasniku RS”, broj 41/18 od 31. 
maja 2018. godine; i (iii) Zakonom o interoperabilnosti železničkog sistema 
Zajmoprimca, objavljenom u „Službenom glasniku RS”, broj 62/23 od 27. jula 
2023. godine.   

30. „Sistem upravljanja imovinom železničke infrastrukture” ili „RIAMS” označava 
specijalizovani sistem upravljanja imovinom železničke infrastrukture za IŽS 
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koji (i) uključuje sledeće funkcionalnosti: analizu troškova životnog ciklusa, 
isplativost, efekte režima kvara, analizu kritičnosti i pouzdanost, dostupnost, 
održavanje i bezbednost; i (ii) omogućava IŽS proces planiranja i donošenja 
odluka.  

31. „Sporazum sa DŽ” označava sporazum između Zajmoprimca, preko MGSI, i 
DŽ u skladu sa Programom 2, Odeljkom I.B.1 ovog Sporazuma. 

32. „Srbija Kargo” označava Akcionarsko društvo za železnički prevoz robe 
„Srbija Kargo”  Beograd - Savski venac, osnovano u skladu sa Odlukom 
Vlade 05 Broj: 023-7357/2015, od 2. jula 2015. godine, o osnivanju 
Akcionarskog društva za železnički prevoz robe, objavljenom u „Službenom 
glasniku RS”, broj 60/15 od 8. jula 2015. godine.  

33. „Sporazum sa Srbija Kargo” označava sporazum između Zajmoprimca, preko 
MGSI, i Srbija Kargo u skladu sa Programom 2, Odeljkom I.B.3 ovog 
Sporazuma. 

34. „Srbijavoz” označava Akcionarsko društvo za železnički prevoz putnika 
„Srbijavoz“, osnovano u skladu sa Odlukom Vlade 05 Broj:. 023-7361/2015 
od 2. jula 2015. godine, o osnivanju Akcionarskog društva za železnički 
prevoz putnika, objavljenom u „Službenom glasniku RS”, broj  60/15 od 8. jula 
2015. godine. 

35. „Sporazum sa Srbijavozom” označava sporazum između Zajmoprimca, preko 
MGSI, sa Srbijavozom u skladu sa Programom 2, Odeljkom I.B.4 ovog 
Sporazuma. 

36. „Datum potpisivanja” označava datum koji je kasniji od dva datuma kada su 
Zajmoprimac i Banka potpisali ovaj Sporazum i ta definicija se primenjuje na 
sva pozivanja na „datum Sporazuma o zajmu” u okviru Opštih uslova.  

37. „Upravni odbor” označava odbor naveden u Odeljku I.A.2(c) Programa 2 ovog 
Sporazuma. 

38. „Obuka” označava razumne troškove, koje je potrebno da Banka prethodno 
odobri, za obuku i radionice koje se sprovode u  okviru Projekta, a obuhvataju 
cenu učešća, putne troškove i dnevnice za učesnike obuka i radionica, 
troškove vezane za obezbeđivanje usluga trenera i predavača na 
radionicama, zakup prostora za obuke i radionice, izradu i umnožavanje 
materijala za obuke i radionice, studijska putovanja i druge troškove koji su u 
direktnoj vezi sa pripremom i sprovođenjem kurseva obuke i radionica (osim 
robe i troškova konsultantskih usluga). 
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Član 3. 

Ovaj zakon stupa na snagu osmog dana od dana objavljivanja u „Službenom 
glasniku Republike Srbije - Međunarodni ugovori”. 
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